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2002 Standard Specifications

The State of Utah Standard Specifications for Road and Bridge
Construction, U.S. Standard Units (Inch Pound Units) CSI Format,
Edition of 2002 with Changes One and Two included applies on this
project as a static Specification Book.

Refer to Part Il (List of Revised Standard Specifications) and Part XV
(Special Provisions) for other project specific specifications.
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. List of Revised Standard Specifications

Change One - Included in 2002 Standar d Specifications

Revised August 29, 2002
Section 00570 Articles 1.2 A 69, A 71 b (deleted)
Section 00727 Articles 1.1 D; 1.5B; 1.9; 1.10; 1.16 B, C; 1.18 B
Section 01574 Articles 1.2 B
Section 02721 Articles 1.2 D (added), H (replaced), | (deleted); 1.6 B1; 2.1 A Table 3;
32C
Section 02741 Articles3.8E2a, b
Section 02821 Articles3.1 A
Section 02892 Articles1.5A, B
Section 02936 Articles1.4; 1.5C
Section 03152 Articles1.2P, Q; 2.2A,B
Section 05120 Articles 1.4 A (deleted), 3.3 A
Section 16525 Articles1.6 A, B

Change Two —Included in 2002 Standard Specifications

Revised December 19, 2002
Section 01561 Article 3.1 A
Section 02075 Article 2.7 A
Section 02372 Article2.1A 4
Section 02455 Article3.3B 2
Section 02785 Article3.2C
Section 02861 Article 3.3 A
Section 03055 Articles 1.2 P (inserted), 2.3 B, 2.4 (deleted), 2.7 A 1 a-e (added), 2.7 B 2
(added), 2.8 A 1 a, 2.8 A 2 (deleted), 29 A3, 3.2 A Table, 3.2C,3.7A 3,3.8C 1,39 A-
B,3.10,311B1,311B3
Section 07922 Article 2.1 Table 1
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Change Three

Revised February 27, 2003

Section
Section
Section

Section
Section
Section
Section

Section

Section
Section
Section
Section

Section
Section

01355 Article1.3A 3

01721 1.4 C deleted and moved to Measurement and Payment document
02222 Changed title from Site Demoalition-Pavement to Site Demoalition -
Concrete, A, 3.2 Title, 3.2 A

02224 New Specification

02316 1.2 A, D, | added, 1.3 added, 1.7 B, C, D, E, F, G added, 3.9 A added
02455 3.3 B 2 (corrected error from change two)

02721 1.2 Related Sections added, 1.3 H and | added, 1.7 B, 1.7 F deleted,
2.1 B added, 2.2 deleted, 3.1 Title changed, 3.2 B reference added, 3.2 E added
02741 1.4 C6aadded, 1.4 H, Table 3,24 A, 24 C, Table 9, 2.5 B 1-3,

2.5B 4 added, 2.5 D, 3.1 Al deleted, 3.2 C3 added, 3.7 D1, 3.9 B4, 3.9B5
added, 3.9 E note added

02744 Entire Section deleted

02745 1.4 A9

02785 1.2 C and D added

02892 Added Articles, 1.3N, O, Y,15D,241,25C,D, E, 26 B3 - B6,
2.6 C, 2.16, 2.17, 3.11 and Revised Articles 3.5 F and Table Number,

3.5 G and Table Number

02896 2.1 A, B and 3.1 A drawing number corrected

16525 1.2 H
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Change One

[I1.  List of Revised Standard Drawings

Revised December 19, 2002

AT 7
BA 1A
BA 1B
BA 3
BA 4B
BA 4C
CCo6
DG3

DG4
EN 4
GW1
PV 2
SL 13
SN 2
SN 4
SN 5
SN 8
ST1

ST7
SW 3A
SW 3B
SW 4A

Change Two

Polymer Concrete Junction Box Details

Precast Concrete Full Barrier Standard Section
Precast Concrete Full Barrier Standard Section
Cast In Place Constant Slope Barrier

Beam Guardrail Installations

Beam Guardrail Anchor Type

Crash Cushion Type E Sand Barrel Details
Maximum Fill Height and End Sections for HDPE
And PVC Pipes

Pipe Culverts Minimum Cover

Temporary Erosion Control (Drop-Inlet Barriers)
Raised Median and Plowable End Section
Pavement Approach Slab Details

Traffic Counting Loop Detector Details
Flashing School Sign

Flashing Stop Sign

Typica Instalation For Milepost Signs

Ground Mounted Timber Sign Post (P1)

Object Marker “T” Intersection and Pavement
Transition Guidance

Pavement Markings and Signs at Railroad Crossings
Precast Concrete Noise Wall 1 of 2

Precast Concrete Noise Wall 2 of 2

Precast Concrete Retaining/Noise Wall 1 of 2

Revised February 27, 2003

GW 2
GW 5

Concrete Curb and Gutter
Pedestrian Access

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

02/27/2003
02/27/2003
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V. MaterialsMinimum Sampling and Testing

Follow therequirements of the Current Materials Minimum Sampling and
Testing Manual:

Materials Minimum Sampling and Testing M anual reference can be found
from the UDOT Web Site at:
http://www.dot.utah.gov/esd/M anuals/M aterials/M aterialsSampling.htm

For UDOT employeesthe Manual can also be found on the Shared Drive at:
\Shar ed\Engineering ServicesM anuals\M aterials (W drive for the Complex
and R drivefor the Regions)
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V. Noticeto Contractors



M NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, July 01, 2003, and at that time the download
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for
ROADWAY RESURFACING, BRIDGE REPLACEMENT & DRAINAGE of RICHFIELD TO ANNABELLA in SEVIER
County, the same being identified as Federal Aid Project No: STP-2536(1)0.

Federal Regulations:

In conformity with the Federal-Aid Highway Act of 1968, the U.S. Department of Labor has certified the minimum wage
rates to be paid on this contract. These rates are made a part of the contract documents. This Department has been
advised by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in highway construction
work are required to meet the provisions of the Fair Labor Standards Act of 1938, (52 Stat. 1060). This contract is
subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964.

Project Location: 4.5 Miles of Route: 2536 from R.P. 15+39 to R.P. 253+23

The principal items of work are as follows (for all items of work see attachment):
HMA Mix - 3/4 inch
Untreated Base Course 3/4 inch or 1 inch Max
Granular Borrow (Plan Quantity)

The project is to be completed: in 120 Calendar Days.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's
Project Development Construction Bid Opening Information website, http://www.dot.utah.gov/cns/bidopeninfo.htm. To bid on
UDOT projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules are
also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price,
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to
UDOT's website to register. Unregistered companies may obtain the Specifications and Plans from the main office,

4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $20.00, plus tax and mail charge, if applicable, none of
which will be refunded.

Prequalification of bidders is required. Prior to submitting a bid, the bidder must have on file with the Utah Department

of Transportation a completed and approved contractor's application for prequalification. Department processing time

is 10 working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit a bid bond from an approved surety company on forms provided by the Department; or in lieu
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah
Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will
execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at
(801) 965-4346. Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 07th day of June, 2003.
UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director

Revised Date:
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VI.  Useof Minority or Women Owned Banks

SPECIAL PROVISION

In the spirit of Federal Department of Transportation regulations the Utah Department of
Transportation encourages all contractorsand suppliersto thoroughly investigate the
services offered by banks controlled and/or owned by minoritiesor women and to utilize
their services as deemed feasible.



Federal-Blue Book

VII. BID CONDITIONS
DISADVANTAGED BUSINESS ENTERPRISE (DBE)

" Policy Statement”

It isthe policy of the Utah Department of Transportation to take all necessary and
reasonabl e actions to ensure that Disadvantaged Business Enterprises (DBE) as defined
herein shall have equal opportunity to participate in the performance of contracts
financed in whole or in part with US Department of Transportation (DOT) funds under
this agreement as modified herein.

Obj ectives’

The objectives of this policy are to:

1.

Ensure nondiscrimination in the award and administration of DOT assisted
contracts;

Create alevel playing field on which DBEs can compete fairly for DOT assisted
contracts;

Ensure that the DBE program is narrowly tailored in accordance with applicable
law;

Ensure that only firmsthat fully meet 49 CFR 26 eligibility standards are
permitted to participate as DBES;

Remove barriers to the participation of DBEsin Federa aid contracts;

Assist the development of firms that can compete successfully in the marketplace
outside the DBE program; and

Provide appropriate flexibility in establishing and providing opportunities for
DBEs.

“Responsibilities’

Implementation of the DBE Program is accorded the same priority as compliance with al
other legal obligations incurred by the DEPARTMENT in financial assistance
agreements with DOT.

1.

The Civil Rights Manager shall be the DBE liaison officer, who shall have direct,
independent access to the Executive Director concerning DBE program matters.
The Civil Rights manager shall be responsible for implementing all aspects of the
DBE program. Adequate staff will be assigned to administer the DBE program.
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2. The ENGINEER is responsible for supervision of the DBE participation covered
by the Contract.

DBE BID AND PERFORMANCE CONDITIONS

Obligations"

The contractor, subcontractor, service provider, or supplier at any lower tier shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the
award and administration of DOT-assisted contracts. Failure by the contractor to carry
out these requirementsis a material breach of this contract, which may result in the
termination of this contract or such other remedy asthe DEPARTMENT deems

appropriate.

“ Assurances’

Each contract between the DEPARTMENT and the Contractor and each subcontract at
any lower tier must include the following assurance:

The contractor, sub recipient or subcontractor shall not discriminate on the basis
of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy asthe DEPARTMENT deems

appropriate.

A. CONTRACT GOAL

1 The DEPARTMENT has determined that one or more Disadvantaged Business
Enterprise (DBE) firms owned and controlled by the socially and economically
disadvantaged individuals can reasonably be expected to compete for the work
contained in the proposal for this project. It is, therefore, the goal of the
DEPARTMENT that firms owned and controlled by the DBEs shall contract for
the following percentage of work under this contract:

a If the indicated DBE percent of the CONTRACT DBE GOAL is greater
than 0.0%, complete Part A of the DBE BID ASSURANCE. Refer to
Bidding Requirements, Section D, Subsection 1,3, of this Special
Provision. (The commitment dollar amount up to the amount of the
assigned goal is Race Conscious DBE participation. Any commitment
dollar amount in excess of the assigned goal is Race Neutral
Participation.)
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If the indicated DBE percent of the CONTRACT DBE GOAL is 0.0%
complete Part B of the DBE BID ASSURANCE. Refer to Bidding
Requirements, Section D, Subsection 1,b, of this Special Provision. (Any
commitment to a DBE is Race Neutral Participation.)

CONTRACT DBE GOAL: _10 Per cent

2. GOALS

a

GOAL FOR BID EVALUATION

The above entered DBE percentage isagoal for bid evaluation to
determine responsiveness of the proposal asit relates to this specification.
Percentages for bidding purposes shall be calculated using dollar values
and quantities as shown in proposals received for this project. Bidders
shall compute the percentage of their DBE commitment by dividing the
dollar amount of subcontract work that is being committed to certified
DBE firms by the total dollar amount of the proposal. Thiswill be the
percentage of their DBE commitment to be used by the Electronic Bidding
System (EBS) software.

RACE CONSCIOUS GOAL

DBE participation on projects that are assigned a Goal for Bid Evaluation
that is greater than 0.0% is race conscious and the DBE commitment
becomes a contract specification upon award. The Bidder must submit
with its Bid Proposal a DBE Commitment, prepared within the EBS
software, that indicates:

Q) Name of DBE firm
2 Work items to be performed
©)] Total dollar amount of commitment

If the DBE commitment does not meet or exceed the assigned goal, the
Bidder must submit with the Bid Proposal documentation of good faith
efforts.

RACE NEUTRAL GOAL

DBE participation on projects that are assigned 0.0% Goal for Bid
Evaluation israce neutral and does not become a contract specification
upon award. The Bidder must take equal opportunity action to allow DBEs
to compete for and perform on subcontracts. Only work classifications
that the Bidder will subcontract need to be considered in evaluating equal
opportunity action in the bid preparation. Contacts that have been made
with DBE firms regarding potential work to be subcontracted and the
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results of such contacts are to be submitted with the EBS prepared Bid
Proposal in Race Neutral DBE Documentation which contains:

Q) The work classifications that will be subcontracted.
(2 DBE firms contacted.

3 Result of contact

4) Name of anticipated DBE subcontractor(s)

(5) Anticipated work items to be performed by DBEs.
(6) Anticipated dollar amount of subcontract(s).

NOTE: In the EBS (Electronic Bidding System):
Use the Quote Comparison to document item (1).
Use the DBE Contact Log to document items (2) and (3).
Use the DBE Commitment to document items (4), (5), and (6).

The Race Neutral DBE Documentation is required to document equal
opportunity action and to assist UDOT with DBE reporting and DBE goal
setting.  Use the EBS functionsin above NOTE as the Race Neutral DBE
Documentation.

GOAL FOR CONTRACT PERFORMANCE

The Bidder's DBE Commitment becomes an attachment to the Bid
Proposal and is a condition of award, and thereby becomes a contract
specification. Upon award, this Race Conscious DBE Commitment also
becomes the minimum goal for contract performance.

Commitments to DBEs that exceed the Goal for Bid Evaluation will be
considered as both race conscious and race neutral. The dollar amount of
the Goal for Bid Evaluation will be considered to be race conscious
participation. Any dollar amounts in excess of the Goal for Bid
Evaluation will be considered as race neutral participation.

It isthe intent of this Special Provision that the DBE Firm(s) listed for
race conscious participation, asaminimum level of participation, will
perform to the extent indicated in the Bidder's DBE Commitment. The
minimum level of DBE participation includes:

Q) Indicated DBE firm(s),
2 Indicated work item(s) (bid items),
(©)) Indicated total dollar amounts.

Listed bid items shall be considered to be committed in their entirety
unless Bidders designate otherwise in their DBE Commitment. If the
DBE will perform only a part of the bid item, i.e., haul only, the Bidder
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must indicate what part the DBE will perform (Partial Performance). If
the DBE will perform only a part of the quantity of the bid item, the
Bidder must indicate the estimated quantity of the work to be performed
by the DBE (Partial Quantity).

Substitutions of DBE subcontractor(s), work item(s), or decreases of
total dollar amount(s) asindicated in the Bidder's DBE Commitment
will not be allowed without prior submission of written justification
tothe ENGINEER and approval of the ENGINEER and the Civil
Rights Manager.

After award of a contract, substitutions will not be allowed without
prior submission of awritten “hold harmless’ statement from the
DBE.

Any change by the Contractor in the DBE Commitment requires
that the change be approved by a Change Order.

Substitution of race neutral participation in excess of the Goal for
Bid Evaluation requires equal opportunity effortsto substitute with
other DBE participation.

DEPARTMENT generated decreases due to quantity changes in individual
bid items do not require prior approval of the Civil Rights Manager—but
must be fully justified by the ENGINEER at the conclusion of the project in
the Explanation of Overruns and Underruns Statement. The ENGINEER’s
justification shall show the total estimated quantity, the final pay quantity
as shown on the fina estimate invoice, the quantity of the underrun, and the
percent of underrun of the individual item. The explanation for the
underrun shall include the reasons for the underrun and shall include as
much detail as possible.

GOAL FOR FINAL COMPLIANCE

Percentages for final compliance shall be based on actual payments to
DBEs. Overruns and under runs in individual contact items may require
adjustments in the predetermined DBE percentage for a project if those
items were not related to DBE performance. "The predetermined
percentage for a project” refers to the percentage of the Contractor's DBE
Commitment that becomes a contract specification upon award.
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B.

DEFINITIONS

For the purpose of this Specia Provision, the following terms are defined:

1

Contract means a legally binding relationship obligating a seller to furnish supplies
or services including but not limited to, construction and professional services) and
the buyer to pay for them.

Contractor means one who participates, through a contract or subcontract (at any

tier).

Disadvantaged Business Enterprise or DBE means a for profit small business

concern.

a

d.

That is at least 51 per cent owned by one or more individuals who are both
socially and economically disadvantaged or, in the case of a corporation, in
which 51 per cent of the stock of which is owned by one or more such
individuals; and

Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own
it.

Whose size is limited to average annual gross receipts of $17,425,000 over
the previous three fiscal years. This amount may be adjusted for inflation
from time to time by the Secretary of Transportation.

OR

Whose size is limited to the current SBA Business size standard(s) found in
23 CFR part 121 appropriate to the type(s) of work the firm seeks to
perform in DOT-assisted contracts.

That has been certified to DBE status by the DEPARTMENT.

DBE Goals mean:

a

UDOT’s annua overall goa on DOT-assisted projects for Federal fiscal
year 2003 is 8.0%.

3.3% of the overall goal is arace neutral goal and reflects the level of DBE
participation that would be expected absent the effects of discrimination.
There is an implied DBE goal on projects with no goals (0.0%) that have
subcontracting opportunities. Theimplied goal is the percent achievable by
equal opportunity efforts.

4.7% of the goal is a race conscious goa and reflects the level of DBE
participation that will be achieved in response to assigned DBE goals.
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5. DBE Joint Venture means an association of a DBE firm and one or more other
firms to carry out a single, for profit business enterprise, for which the parties
combine their property, capital, efforts, skills, and knowledge, and in which the
DBE is responsible for a distinct, clearly defined portion of the work of the
contract and whose share in the capital contribution, control, management, risks,
and profits of the joint venture to a degree commensurate with its ownership
interest.

A DBE joint venture must be approved by the DEPARTMENT’s Civil Rights
Office prior to bid opening in order to be utilized for the satisfaction of contract
DBE goals. A DBE Joint Venture application must be submitted allowing ample
lead time for the Civil Rights Office to review, evaluate, and verify information
provided for in the application. An interview of the applicant may be necessary at
the discretion of the DEPARTMENT prior to approval of the application. If an
interview is deemed necessary it will be scheduled at the convenience of all
parties.

6. Equal Opportunity Action. The principle of nondiscrimination requires that
individuals be considered on the basis of individual capacities and not on the basis
of any characteristics generally attributed to the group.

If a bidder requests or accepts bids for subcontract work, the bidder will request
and accept bids from DBEs in the work classifications that potentialy will be
subcontracted.

7. Good Faith Efforts means efforts to achieve a DBE goal or other requirements of
this part which by their scope, intensity, and appropriateness to the objective, can
reasonably be expected to fulfill the program requirements.

8. Prompt Payment means payment made no later than ten (10) work days after
receipt of payment by the Contractor or Subcontractor, Service Provider or
Supplier at any lower tier.

9. Race Conscious measure or program is one that is focused specifically on assisting
only DBEs, including women-owned DBEs. UDOT must establish contract goals
to meet any portion of its overall DBE goal that it does not project being able to
meet using race neutral means. To ensure that the DBE program continues to be
narrowly tailored to overcome the effects of discrimination, UDOT must adjust the
use of contract goals as follows:

a If during the course of any year it is determined that the overall goal will be
exceeded, UDOT will reduce or eliminate the use contract goals to the
extent necessary to ensure that the use of contract goals does not result in
exceeding the overall goal.
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b. If it is determined that UDOT will fall short of its overal goal, then
appropriate modifications in the use of race neutral and/or race conscious
measures will be made to allow UDOT to meet the overall goal.

10. Race Neutral measure or program is one that is, or can be, used to assist all small
businesses. UDOT must meet the maximum feasible portion if its overall DBE
goal by using race -neutral means of facilitating DBE participation. Race neutral
DBE participation includes:

a Any time a DBE wins a prime contract through customary competitive
procurement procedures

b. Is awarded a subcontract on a prime contract that does not carry a DBE
god
C. Is awarded a subcontract from a prime contractor that did not consider its

DBE status in making the award even if thereisa DBE goal.
For the purposes of this part, race-neutral includes gender-neutrality.

11. Regular Employee is a person who:

a Would be working for the DBE firm on any other subcontract with any
other contractor.

b. Is a permanent employee of the DBE firm
Or
Has been recruited through the traditional recruitment and/or employment
centers

C. Has not recently been employed by the prime contractor on the present

project, another subcontractor on the present project, or the renter-lessor of
equipment being used on the present project.

d. Is not a member of a construction crew which regularly works for a non-
DBE.

e. Is not a licensed contractor who is at the time “unemployed” or “between
jobs.”

12. Regular Equipment is owned or leased and operated on along term agreement and
not on an ad hoc or contract by contract agreement.

a The equipment would be used by the DBE firm on any other subcontract
with any other contractor.
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13.

14.

15.

b. The equipment would be owned by the DBE firm.
Or
The equipment would be leased/rented from traditional equipment
lease/rental sources.

C. The DBE firm would have a rental/lease agreement for any rented or leased
equipment.

d. The equipment cannot belong to:
(1)  Prime Contractor

(2)  Another subcontractor on the present project.
(3.)  Supplier of materials being installed by the DBE firm.

e. The equipment cannot come from another contractor fully operated.

Reasonable Bid

Thisis a bid the DEPARTMENT would accept if it were the only bid submitted.
Generaly, thisisabid within 10% of the Engineer's Estimate.

Responsible Bidder

A responsible bidder has the apparent ability and capacity to perform the contract
requirements. In addition to normal prequalification, a responsible bidder is
defined as one who has signed (manually or electronically) and submitted with the
bid the DBE Bid Conditions Assurance of good faith effort included as Part | of
this Specia Provision certifying the intention to meet the DBE goal of a proposed
contract or to continue good faith effort to do so. These goals may be met by
subcontracting or leasing contracts with a DBE or purchasing material from a DBE
insofar as the work or material becomes a part of a proposed contract.

Responsive Bidder

a A responsive bidder is a bidder who unequivocaly offers to provide
services or supplies in conformity with the material terms of the
solicitation. In addition to normal prequalification and other bidding
requirements, a responsive bidder in relationship to this Special Provision
is defined as one who submits evidence of proposed subcontract
performance with certified DBE firms to achieve the required dollar
amount necessary to achieve the percentage goal.

b. Bidders may be considered as presumptively responsive if they have failed
to satisfy the advertised DBE goal set for the proposed contract but have
certified in their bid that good faith efforts have been expended to meet the
goal and that they will continue during the performance of the contract to
locate, solicit, and involve DBE firms in contract performance.
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16.

17.

18.

19.

Documentation of the bidder's good faith efforts must be included with the
bid package of the DEPARTMENT's review and assessment. Failure to do
so shall render the bid non-responsive. The bid will be rejected by the
DEPARTMENT.

Satisfactory Completion of a subcontract occurs when:

a The work has been satisfactorily completed in all respects under the
Contract.

b. The Contractor and the subcontractor have notified the ENGINEER in
writing that the work of the subcontractor has been completed.

C. The Engineer will be given a reasonable length of time to check quantities
if necessary. Checking quantities does not guarantee the absolute
correctness of quantities.

d. The Contractor and the subcontractor have satisfactorily executed and
delivered to the ENGINEER all documents, certificates and proofs of
compliance required by the Contract. The satisfactory execution and
delivery of these documents, certificates and proofs of compliance to the
ENGINEER isamateria requirement of the contract.

e. The work of the subcontract is accepted in writing by the ENGINEER.

f. Satisfactory Completion refers only to payment of retainage and accrued
interest. A determination of Satisfactory Completion and payment in full
for work performed does not relieve the contractor nor the subcontractor
from any contractual obligation.

Satisfactory Performance means work performed and materials furnished in
conformity with the plans and specifications.

Service Provider means a broker or a middle man. A businessperson who buys or
sells for another in exchange for a commission.

Socially and Economically Disadvantaged Individuals means any individual who

is acitizen (or lawful admitted permanent resident) of the United States and who
Is:

a Any individua who the DEPARTMENT finds to be a socially and
economically disadvantaged individual on a case-by-case basis.

b. Any individual in the following groups, members of which are rebuttably
presumed to be socially and economically disadvantaged:



Federal-Blue Book

20.

(D)
(2)

3)
(4)

()

(6)
()

Subcontractor

“Black Americans,” which includes persons having origins in any
of the black racial groups of Africa;

“Hispanic Americans,” which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American or other
Spanish or Portuguese culture or origin, regardless of race;

“Native Americans,” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawaiians;

“Asian-Pacific Americans,” which includes persons whose origins
are from Japan, China, Tawan, Korea, Burma (Myanmar),
Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia,
Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S.Trust
Territories of the Pacific Idands, (Republic of Palau), the
Commonwealth of the Northern Mariana Islands, Macao, Fiji,
Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or
Hong Kong;

“Subcontinent Asian Americans,” which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lanka.

Women.

Any additional groups whose members are designated as socialy
and economically disadvantaged by the SBA, at such time as the
SBA designation becomes effective.

A subcontracting arrangement is generally considered to exist when a person or
firm assumes an obligation to perform a part of the contract work and the
following conditions are present.

a The person or firm performing the work is particularly experienced and
equipped for such work.

b. Compensation is related to the amount of work accomplished rather than
being on an hourly basis.

C. Choice of work methods, except as restricted by the specifications, and the
furnishing and controlling of labor and equipment are exercised by the
subcontractor with only general supervision being executed by the prime
contractor.

d. Personnel involved in the operation are under the direct supervision of the
subcontractor and are included on the subcontractor's payroll.

All conditions involved shall be considered and no one condition alone will
normally determine whether a subcontract actualy exists. In all cases, a DBE
subcontractor must be an independent organization, and the ownership and control
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by the socially and economically disadvantaged individual(s) must be real and
continuing. The prime contractor, a subcontractor, or a supplier shall not be
responsible for the various operating and management activities of aDBE firm.

Supplier

Provides or furnishes materials, goods or services that may be incorporated into the
project. The supply transaction is to be documented by an appropriate purchase
agreement which includes the required provisions for Federal-aid construction
projects.

C. DETERMINATION OF DBE CONTRACTOR'S ELIGIBILITY BY THE

DEPARTMENT

1.

Any Contractor may apply to the DEPARTMENT for status as a DBE.
Applications shall be made on forms provided by UDOT entitled "UTAH
DEPARTMENT OF TRANSPORTATION APPLICATION FOR
DETERMINING DISADVANTAGED BUSINESS ENTERPRISE (DBE)
ELIGIBILITY, SCHEDULE A - UDOT FORM R-816" or "Information for
Determining DBE Joint Venture Eligibility,” Form No. R-817. Application need
not be made in connection with a particular bid. Only work contracted to certified
DBE prime contractors or subcontractor to firms that have applied for and have
been granted status as a DBE by the DEPARTMENT shall be considered toward
contract goals as established in Subsection A.

It shall be the Contractor’s responsibility to submit a DBE application so that the
DEPARTMENT hastimeto review it. The DEPARTMENT will review
applicationsin atimely manner but is not committed to approve DBE status
within any given period of time. The Civil Rights Office must have ample lead
time to review, evaluate, and verify information provided with a application.

The DEPARTMENT shall maintain a directory of DBE Contractors, vendors,
service providers and suppliersthat is updated as changes occur for the purpose of
providing areference source to assist any bidder in meeting the requirements of
this bid condition. Bidders must use the most current DBE information available
on the web site when submitting bids. A current DBE directory representing
approved DBE Contractorsisavailable through the UDOT Civil Rights
Office, and also on the Internet at (click on thislink):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding System (EBS) at the following URL (click on thislink):

www.udot.utah.gov/cns/bidopeninfo.htm
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4, In meeting the requirements of this bid condition, bidders are in no way limited to
the DBE Directory referred to in 3 above in seeking out and negotiating with the
DBE Contractors and determining which items of work shall be subcontracted to
DBE Contractors. Bidders shall exercise their own judgmentsin selecting any
subcontractor to perform any portion of the work.

DBE status must be granted to any DBE Contractor or DBE Joint Ventures by the
DEPARTMENT prior to bid opening. DBE credit will not be allowed toward race
conscious goals for a firm or joint venture that has not been DBE certified by the
DEPARTMENT.

D. BIDDING REQUIREMENTS

All bidders must satisfy the bidding requirementsof thispart. A DBE prime
contractor’s performance does not count toward fulfilling the DBE goal. A prime
bidder whoisa DBE contractor shall meet the DBE goal by using DBE
subcontractors or by using good faith efforts.

1. DBE Bid Assurance

a Race Conscious Goal
For abid with a DBE goal greater than 0.0% to be considered responsive,
Part A of the DBE Bid Assurance must be completed and included in the
BID PROPOSAL, certifying that they will meet or exceed the Goal for
Bid Evaluation established in Subsection A, or that they fail to meet the
goa but have and will put forth good faith effort to meet or exceed the
goal of the DBE program. Part A of the DBE Bid Assurance will be
completed by the EBS software based upon the entry of the DBE
Commitment and/or the Good Faith Documentation into EBS. In either
event, the Contractor shall continue efforts to consider and utilize DBE
firms during the performance of the contract.

b. Race Neutral Goal
For abid with a DBE goal of 0.0% to be considered responsive, Part B of
the DBE Bid Assurance must be included in the BID PROPOSAL
certifying that the Bidder has utilized equal opportunity action to allow
DBE’ sto compete for and perform on subcontracts. Part B of the DBE
Bid Assurance will be completed based upon the following information
entered into EBS:

Q) Bids with no subcontracting opportunities
Bidders who intend to do all the work with their own organization
will indicate this in EBS on the Bid Submission Checklist and
Forms window. EBS will subsequently indicate on Part B of the
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DBE Bid Assurance that the Bidder does not intend to sublet a
portion of the contract work.

After the award of the bid, in the event that a Contractor indicates

that he does not intend to sublet any work and subsequently

determines to sublet a portion of the work, the Contractor:

@ must justify why subcontract quotes were not a part of the
Bid Proposal,

(b) must utilize equal opportunity action to alow DBEs to
compete for and perform on the work to be sublet,

(c)  must submit the required Race Neutra Documentation with
the proposed subcontract.

NOTE: The Contractor may use the ‘DBE Contact Log" and
‘Quote Comparison’ functions in EBS to develop the above
requirementsfor documentation.

Bids with subcontracting opportunities

Race Neutral measure or program is one that is, or can be, used to
assist all small businesses. UDOT must meet the maximum feasible
portion if its overall DBE goa by using race -neutral means of
facilitating DBE participation.

Bidders who solicit non-DBE subcontract quotes will utilize equal
opportunity action to allow DBEs to compete for and perform on
subcontracts.  If the Bidder has selected ‘Intend to Sublet’ on the
‘Bid Submission Checklist and Forms window in the EBS
software, Part B of the DBE Bid Assurance will indicate that the
Bidder intends to sublet a portion of the contract work.

The results of the equal opportunity actions will be included with
the EBS prepared Bid Proposal as a Race Neutral Documentation.
Part B of the Bid Assurance Form will indicate the existence of any
of the following types of Race Neutral Documentation that the
Bidder has entered into EBS:

@ DBE Commitment

(b) DBE Contact Log

(© Quote Comparison

In either event, the Contractor shall continue efforts to consider and utilize
DBE firms during the performance of the contract.

2. DBE Commitment

For abid to be considered responsive, Bidders shall submit the following
information regarding DBE compliance with the EBS prepared Bid Proposal:
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Submit a DBE Commitment of work that will be subcontracted to certified DBE
firm(s) aslisted in the DEPARTMENT's Disadvantaged Business Enterprise
Directory or DBE firms that have been approved by the DEPARTMENT prior to
bid opening.

a The names of DBE firms that will participate in the contract;

b. A specific description of the work each named DBE firm will perform (list
specific bid items). Listed bid items shall be considered to be committed in
their entirety unless Bidders designate otherwise in their DBE
Commitment.

Q) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

2 If a partial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

3 If apartia performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

C. The dollar amount of participation by each named DBE firm;
d. If the contract goal is not met, evidence of good faith efforts.

The DBE Commitment is to be included in the bid prepared within, and said
information will be kept confidential and will not be reviewed unless the
Contractor is otherwise determined to be the low Bidder or the DEPARTMENT
elects to review said information in making its determination as to award of the
contract.

3. Race Neutral Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding equal opportunity compliance with their EBS prepared Bid
Proposal:

Submit a Race Neutral DBE Commitment of work that will be subcontracted to
certified DBE firm(s) as listed in the DEPARTMENT's Disadvantaged Business
Enterprise Directory or DBE firms that have been approved by the
DEPARTMENT prior to bid opening. The DBE Commitment will include:

a The bid item(s) or work classification(s) that will be subcontracted;

b. The DBE firms that have been contacted. A reasonable number of DBEs
available to perform the anticipated subcontract work must be contacted.
The DBE firms must be given a reasonable amount of time to develop
subcontract quotes.
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C. The results of the contacts with the DBE firms

d. Name(s) of anticipated DBE subcontractor(s)

e Anticipated work items to be performed by DBE(S)
f. Anticipated dollar amount of subcontract(s).

A specific description of the work each named DBE firm will perform (list
specific bid items). Listed bid items shall be considered to be committed in
their entirety unless Contractors designate otherwise in their DBE
commitment.

Q) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2 If a partid quantity is committed to a DBE, indicate the quantity
committed to the DBE.

3 If apartia performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

NOTE: IntheEBS (Electronic Bidding System):
Use the quote comparison to document item (a)
Use the contact log to document items (b) and (c).
Use the DBE commitment to document items (d), (e), and (f).

The Race Neutral Documentation submitted in the EBS prepared bid, will be kept
confidential and not reviewed unless the Contractor is otherwise determined to be
the low Bidder or the DEPARTMENT elects to review said information in making
their determination as to award of the contract.

4, DBE Written Confirmation

Low Bidder shall submit to the Director of Construction & Materials within three
(3) work days after the bid opening written confirmation from each DBE that it is
participating in the contract as provided in the Prime Contractor's DBE
Commitment or Race Neutra Documentation. The written confirmation shall
include the following information:

a A description of the work that will be performed (list specific bid items).
Listed bid items shall be considered to be committed in their entirety unless
Contractors designate otherwise in their DBE commitment.

(1) If mobilization is a bid item that is partially committed, please
confirm the dollar amount of the mobilization to be performed.
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2 If a partial quantity is committed, confirm the quantity to be
performed.

3 If a partial performance of an item is committed, confirm what part
of the item will be performed.

4 Unit bid prices for each bid item that is committed to a DBE.

(5) Total dollar amounts (mathematical extensions) for each bid item
that is committed to a DBE

b. The dollar amount of participation by each named DBE firm.

5. Good Faith Efforts

Bidders who fail to meet the DBE goal for bid evaluation must demonstrate with
documentary evidence that they made good faith efforts to do so. Bidders are
required to include the Good Faith Efforts Documentation with the EBS prepared
Bid Proposal. The said information will be kept confidential and not reviewed
unless the Bidder is otherwise determined to be the low Bidder or UDOT and
authorized representatives elect to review said information in making their
determination as to award of the contract. For the bid to be considered
responsive, Bidders shall include with the BID PROPOSAL specific
documentary evidence that good faith efforts have been made to meet the
goal.

Attached hereto and marked Exhibit A, and by this reference made a part hereof, is
alist of actions that may be used to prove the kinds of efforts prospective Bidders
should consider in their attempts to demonstrate good faith efforts. The list of
actions, as contained in Exhibit A, is not intended to be an exclusive list of efforts
that a prospective Bidder may wish to consider in demonstrating good faith efforts
to satisfy DBE participation requirements. The determination of good faith efforts
shall be based upon the information and documentation of the actions supplied by
the Bidder with the bid proposal. The DEPARTMENT reserves the right to
investigate and verify such information or to request the low dollar Bidder to
clarify information submitted at the time of bid.

6. Award of the Contract

The award of the contract, if awarded, will be made to the apparent successful
responsive, responsible Bidder who submitted a reasonable bid for the contract and
has complied with this Subsection D.

7. Administrative Reconsideration

Good faith efforts as used herein shall be determined on a case by case basis. If it
is determined that the apparent low Bidder has failed to meet the requirements of
Exhibit A, the bidder will be provided an opportunity for administrative
reconsideration.
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a The reconsideration will be made by an official who did not take part in the
origina determination.

b. The Bidder will have the opportunity to provide to written documentation
or argument concerning the issue of whether it met the goal or made
adequate good faith efforts to do so.

C. The Bidder will have the opportunity to meet in person with the
reconsideration official to discuss the issue of whether it met the goal or
made adequate good faith efforts to do so.

d. The Bidder will be notified in writing of the decision and the basis for the
decision.

e. The reconsideration decision is administratively final and is not appealable
to FHWA nor to the DOT.

E. COUNTING DBE PARTICIPATION TOWARD GOALSFOR BID EVALUATION

1

The DEPARTMENT will recognize and grant DBE credit toward the goal for bid
evaluation (race conscious goals) for work committed to DBE subcontractors
ONLY in the types of work for which DBE certification has been granted by the
DEPARTMENT prior to bid opening. It isnecessary that all bidders refer to the
DEPARTMENT's Disadvantaged Business Directory for direction and guidance.
A current copy of the DBE directory isavailable through the Civil Rights
Officeand on theInternet at (click on thislink):

www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding system (EBS) at the following URL (click on thislink):

www.udot.utah.gov/cns/bidopeninfo.htm

The DEPARTMENT will grant DBE credit toward race neutral goals for work
performed by firms who are not DBE certified prior to bid opening or who bid
types of work for which DBE certification has not been granted by the
DEPARTMENT prior to bid opening but subsequently are granted DBE
certification.

Commitments to DBEs that exceed the Goal for Bid Evaluation will be considered
as both race conscious and race neutral. The dollar amount of the Goal for Bid
Evaluation will be considered to be race conscious participation. Any dollar
amounts in excess of the Goal for Bid Evaluation will be considered as race neutral
participation.
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F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE

Subcontracts to DBES that exceed the Goal For Bid Evaluation will be considered in part
as race conscious participation and in part as race neutral participation. Any dollar
amounts in excess of the Goal For Bid Evaluation will be considered as race neutral
participation.

It isintended that the Contractor shall utilize the subcontractors designated in the DBE
Commitment in the performance of the contract. Any changesin the Contractor's DBE
Commitment, such as substitution of a DBE subcontractor, substitution of contract items,
or decrease in total dollar amount must be approved by the DEPARTMENT and must be
covered by a Change Order. Unauthorized substitutions or eliminations may result in the
imposition of sanctions. Failure to meet the Goal for Performance, that is established at
the time of award by the Contractor's DBE Commitment, without adequate justification,
including concurrence of the ENGINEER and Civil Rights Manager, shall result in the
imposition of sanctions as provided in Part | of this Special Provision.

1 Only the value of the work actually performed by the DBE will count toward
DBE goals.

2. Contractors may count toward their contract goals a portion of the total dollar
value of acontract with ajoint venture eligible under the standards of this bid
condition equal to the percentage of the ownership and controls of the DBE
partner in the joint venture.

3. The ENGINEER will recognize and grant DBE credit for work subcontracted and
performed by DBE subcontractors ONLY in the types of work for which DBE
certification has been granted by the ENGINEER prior to bid opening. Itis
necessary that all Bidders refer to DEPARTMENT's Disadvantaged Business
Directory for direction and guidance. A current copy of the DBE directory is
available through the Civil Rights Office and on the Internet at (click on this
link):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronicfile of the DBE Directory isavailable for downloading to usein
the Electronic Bidding system (EBS) at the following URL (click on this
link):

www.udot.utah.gov/cns/bidopeninfo.htm

4, Contractors may count toward their goals only the value of the work actually
performed by the DBE toward the DBE goals.
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a Work performed by the DBE’s own forces using “regular employees and
“regular equipment.”
b. The cost of supplies and materials obtained and purchased by the DBE and
equipment leased for the work of the contract.
C. Work that a DBE subcontracts to alower tier DBE firm.
5. Contractors may not count toward the DBE goals:

a Supplies and materia purchased and equipment leased by the DBE from
the prime Contractor or its affiliates or another subcontractor on the
project.

b. Work that a DBE subcontracts to alower tier non-DBE firm.

6. Contractors may count toward their goals only expendituresto a DBE that

performs a commercially useful function in the work of the contract.

a

A DBE performs a"commercially useful function” when it isresponsible
for the execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the
work involved. To perform acommercially useful function, the DBE
must also be responsible, with respect to materials and supplies used on
the contract, for negotiating price, determining quality and quantity,
ordering the material, and installing (where applicable) and paying for the
material itself.

The DEPARTMENT shall evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the
DBE credit claimed for its performance of the work, and other relevant
factors.

A DBE does not perform a commercially useful function if itsroleis
limited to that of an extra participant in atransaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation. In determining whether a DBE is such an extra participant,
the DEPARTMENT must examine similar transactions, particularly those
in which DBESs do not participate.

A DBE does not perform a commercially useful function if it does not
perform or exercise responsibility for at least 30 percent of the total cost of
its contract with its own work force, or the DBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of
normal industry practice for the type of work involved.
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7. The DEPARTMENT shall use the following factors in determining whether a DBE
trucking company is performing a commercially useful function:

a The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particul ar
contract and there cannot be a contrived arrangement for the purpose of
meeting DBE goals.

b. The DBE must itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

C. The DBE receives credit toward the DBE goals for the total value of the
transportation services it provides on the contract using trucks it owns,
insures, and operates using driversit employs.

d. The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified aDBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract.

e The DBE may lease trucks from a non-DBE, including an owner-operator.
The DBE does not receive credit for the total value of the transportation
provided by the |essee, because the services are not provided by a DBE.
Only the fee or commission received by the DBE counts toward the DBE
goals.

f. For purposes of this part (7), alease must indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the |ease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and
identification number of the DBE.

8. Contractors may count expenditures with DBEs for materials or supplies as
provided in the following:

a If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies counts toward DBE goals.

For purposes of this paragraph, a manufacturer is afirm that operates or
maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract and
of the general character described by the specifications.
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b. If the materials or supplies are purchased from a DBE regular dealer, 60
percent of the cost of the materials or supplies counts toward DBE goals.
For purposes of this paragraph, aregular dealer isafirm that owns,
operates, or maintains a store, warehouse, or other establishment in which
the materials, supplies, articles or equipment of the general character
described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course
of business.

Q) To be aregular dedler, the firm must be an established, regular
business that engages, asits principal business and under its own
name, in the purchase and sale or lease of the productsin question.

2 A firm may be aregular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating or maintaining a place of businessif the firm both owns
and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall
be by along-term lease agreement and not on an ad hoc or
contract-by-contract basis.

(©)) Packagers, brokers, manufacturers representatives, or other persons
or firmswho arrange, or expedite, transactions are not regular
dedlers.

4) A DBE trucking company that picks up a product from a
manufacturer or regular dealer and delivers the product to the
Contractor performs adelivery service. Credit will not be given
based on a percentage of the cost of the product; credit will be
allowed only for the cost of the transportation service.

0. If the materials or supplies are purchased from a service provider, the fees or

commission charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies,
count toward the DBE goals.

A Service Provider is abusiness which is neither a manufacturer nor aregular
dealer but simply transferstitle of a product from manufacturer to ultimate
purchaser or afirm that puts a product into a container for delivery.

a

Only the fees, commissions, or transportation performed by the DBE
serviceprovider count toward the DBE goals.

No portion of the cost of the materials and supplies count toward the DBE
goals.

Documentary evidence of the supply agreements, i.e., sales contract, purchase
order, etc., shall be submitted to the Resident Engineer or Consultant Engineer at
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G.

H.

the Preconstruction Conference. The agreement shall set forth the estimated
quantities, unit prices, total dollar amounts, material guarantees, delivery, and
payment requirements including the requirements listed part E, 4, e, of thisDBE
Specia Provision.

10. Prompt payment for the work accomplished is an integral part of the concept of
commercially useful function.

See Section F, Subsection 6,afor a definition of " commercially useful
function.”

CONTRACTOR’ S RESPONSIBILITY

1 It is the Contractor's responsibility to determine the level of professional
competence and financia responsibility of any proposed DBE subcontractor. The
Contractor shall ascertain that the proposed DBE subcontractor is particularly
experienced and equipped for the work of the subcontract.

2 It is the Contractor’ s responsibility to monitor and assure that DBE’ s listed to
fulfill DBE goals perform a commercially useful function.

DBE SUBCONTRACTOR' S FAILURE TO PERFORM SUCCESSFULLY

If, during the performance of the contract, the Prime Contractor determines that a DBE
subcontractor is unable to perform successfully, the Contractor shall make good faith
efforts to replace the DBE subcontractor with another DBE to fulfill the Goal for Bid
Evaluation. For Race Conscious DBE participation, the Contractor shall consider the
uncompleted DBE committed work items as well as other work items as a part of the good
faith efforts. All substitutions of DBE subcontractors shall receive prior approval by the
DEPARTMENT.

The Contractor shall not substitute DBE subcontractor (s), work item(s), nor
decrease dollar amount(s) asindicated in the Contractor’s DBE Commitment
without prior submission of written justification to the ENGINEER and without
prior approval of the ENGINEER and the Civil Rights Manager.

The Contractor shall not substitute DBE subcontractor (s), work item(s), nor
decrease dollar amount(s) asindicated in the Contractor’s DBE Commitment
Substitutions without prior submission of a written statement from the DBE
consenting to the substitution or decrease and holding the ENGINEER harmlessfor
approving the substitution.

Unauthorized substitutions of the DBE(s), underruns of work item(s), or decreases
in dollar amount(s) may result in theimposition of sanctions as allowed under
Section |.
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UDOT reserves the right to authorize completion of the work that was subcontracted to a
DBE who is unable to perform successfully by either of the following methods:

1. Approve, at no additional cost to the DEPARTMENT, areplacement DBE
subcontractor and, when appropriate, modify the contract to provide for
reasonable extra time necessary to obtain a DBE replacement at no additional cost
to the DEPARTMENT.

2. Direct the Contractor to perform at unit bid prices. In the event thisoption is
selected, the percentage DBE goal will be adjusted as may be appropriate.

SANCTIONS

1. The Contractor's DBE Commitment becomes a 3 part commitment comprised of
the DBE Contractor(s), work item(s) and dollar amount(s). The Commitment
becomes a contract specification upon award of the contract and becomes the
minimum goal for contract performance.

If the Contractor fails to achieve the minimum goal, established in the contract at
the time of the award of the contract or later modified, the contract payments shall
be reduced as a liquidated damage and not as a penalty by an amount equal to the
dollar amount of work not performed by the DBE. The dollar amount of any
sanction will be computed using the unit prices indicated in the DBE subcontract

Exceptions:
a Any authorized adjustment in the DBE Commitment that has been
approved by the ENGINEER and Civil Rights Manager.

b. Race neutral participation.

2. The ENGINEER shall deduct maximum points for Compliance with EEO when
completing the Contract Performance Report.

J. RECORD KEEPING

1 DBEs shall maintain records of payment received under this bid condition. DBES
shall submit to the ENGINEER within 10 work days after receipt copies of
progress payments received from the prime Contractor or subcontractor if the DBE
isalower tier subcontractor:

a For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) The quantity performed by the DBE to the date of the payment

b. Total dollar amount earned to the date of the payment
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C. The total amount paid to the date of the payment.

2. The Contractor shall maintain records of payment under this bid condition. At the
completion of the project, the Contractor will submit to the ENGINEER a
certificate in the form of an affidavit for each DBE firm participating on the
Project. The Affidavit will bein the form of a spread sheet and will include for
each committed DBE subcontractor:

a For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) Thetotal quantity performed on the project
(3) The quantity performed by the DBE
(4) Thedollar amount paid to the DBE

b. Total dollar amount committed toward the DBE goal
C. Total dollar amount earned

d. Interest earned from escrow and from late payment’
e The total amount paid

f. The dollar amount of money retained.

If it appears that the DBE goals will not be met, the Contractor’ s retained amount
may not be reduced to one and one half percent. The DEPARTMENT shall retain
necessary funds until the Contractor complies with this contract specification.

DBE firmslisted in the original DBE Commitment or later modified with the
DEPARTMENT approval shall be paid in full prior to the DEPARTMENT
processing the final payment. The Contractor shall submit with the signed, final
estimate invoice, a certificate in the form of an affidavit listing all DBES that
engaged in this contract and report the total dollar amount paid to each. The
affidavit(s) must be submitted to the DEPARTMENT on the Contractor’s
letterhead and must be dated and signed by aresponsible official legally
representing the Contractor.

3. The DEPARTMENT must create and maintain a Bidders list consisting of all firms
bidding on prime contracts and bidding or quoting subcontractors on DOT-assisted
projects. For every firm, the following information must be submitted annually:

a Firm name

b. Firm address

C. Firm’'s status as a DBE or non-DBE
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d. Age of firm

e. Annual gross receipts of the firm.

Every firm bidding or quoting as a prime or subcontractor at any level on DOT-
assisted projects must register annually with UDOT.

NOTE: Items(a) and (b) should be completed in the EBS softwar e by using
the ‘Quote Comparison’ and submitted with your bid.

4. With the bid or no later than 10 work days after bid opening date, each and every
prime bidder must submit to The DEPARTMENT alist of al firms bidding and/or
quoting as subcontractors, service providers or suppliers.* The Prime Bidder must
also submit for each and every firm sub-quoting the following information:

a, Firm Name

b. Firm address

C. Work classification(s) bid by subcontractor, service provider or supplier:

(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)
(9)
(10)
(11)
(12)
(13)
(14)
(15)
(16)
(17)
(18)
(19)
(20)
(21)
(22)
(23)
(24)
(25)

Building

Concrete - Miscellaneous and flatwork, etc.
Concrete - Structural
Demolition

Electrical

Engineering - Consultants
Engineering - Design
Equipment - Purchases
Equipment - Rentals
Excavation

Fence

Grading

Guardrail

Hauling - Earth or Other Materials
L andscaping

Lighting

Miscellaneous

Painting - Striping & Messages
Painting - Structural

Paving - Asphalt, Highway
Paving - Concrete

Paving - Miscellaneous

Paving - Rotomilling

Pipe Culverts

Reconstruction
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(26) Saw & Sed

(27) Signs- Permanent

(28) Signs- Temporary or traffic control
(29) Stedl - Reinforcing

(30) Steel - Structural

(31) Supplier - Manufacture

(32) Supplier - Regular Dealer

(33) Supplier - Service Providers

(34) Surveying

(35) Traffic Signals

*NOTE: Thisrequirement can be met with the ‘Quote Comparison’ function
in EBS. Thereport must be printed and faxed to the Civil Rights Department
at (801) 965-4101.

K. PROMPT PAYMENT

THISSECTION APPLIESTO ALL PRIME CONTRACTORS, ALL
SUBCONTRACTORS, AND ANY LOWER TIER SUBCONTRACTORS, AND
ALL SUPPLIERS. Refer to CFR 49 Part 26.29

PART 1

GENERAL

1.1 SECTIONINCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all
material suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESSPAYMENTS

A.

Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or material supply agreement no later than
10 work days after receipt of payment.

Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), acertified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor isrequired to submit the affidavit on
Contractor’ s letterhead and include the signature of aresponsible official legally
representing the Contractor.
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1.3 PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS
—RETAINED MONEY AND ACCRUED INTEREST

A.

Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract. service or purchase agreement.

Payment of retained money and accrued interest must be paid even if the
Contractor has not received payment from the Department.

Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit certifying
that the total amount paid is the total amount of retained money and interest due to
the subcontractor, service provider or supplier. Provide asigned affidavit by a

responsible official legally representing the Contractor, on Contractor’s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider
nor supplier from any contractual obligation.

14 DELAY OF PAYMENT

A.

Delay payment to subcontractor, service provider, or supplier, only for good cause,
with prior written notice to subcontractor, service provider or supplier and with
prior written approval of the Engineer.

Give subcontractor, service provider or supplier timeto correct deficiencies before
estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay
promptly.

Engineer withholds from progress payment, delayed payments.

Include in subcontract, service and supply agreements, language providing for the
use of appropriate alternative dispute resolution mechanisms to resolve payment
disputes.

Department holds in escrow disputed funds until the dispute is resolved.
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1.6

PENALTIESFOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.
1 Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’ s payment.

Department considers the failure to pay promptly an indication of alack of
financial fitness.

1 Forfeit the privilege of bidding on the Department’ s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.

2. Forfeit the privilege of having a subcontract, supply or purchase agreement
approved to perform as a subcontractor, service provider or supplier on the
Department’ s projects until subcontractors, service providers or suppliers
are paid.

Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBES, other Contractors, service providers and
suppliers are fully and promptly paid.

OVERPAYMENT BY ENGINEER

A.

If the Engineer overpays for work or services performed or materials delivered, the
Department deducts the dollar amount of the overpayment from future payments to
the Contractor.

The subcontractor, service provider or supplier is responsible to keep records and
to know the quantity of work or services performed or materials delivered. |If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. If prompt
repayment is not made to the Contractor, the prompt payment penalties of this
specification applies to subcontractor or supplier.
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Exhibit A

Suggested Actions and Required Documentation to Demonstrate
Good Faith Effortsto Comply With DBE Requirements

A Bidder must show that it took necessary and reasonable steps to achieve a DBE goadl
which, by their scope, intensity, and appropriateness, can reasonably be expected to fulfill the
program requirement. The efforts employed should be those that would be taken if a Bidder
were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE
contract. Goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract
requirements.

Documentary evidence of each action taken must be submitted with the
Bid Proposal.

The following is taken, with some modification, from CFR 49 Part 26, Appendix A. Itis
not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.

GUIDANCE CONCERNING GOOD FAITH EFFORTS

l. When the DEPARTMENT establishes a contract goal on a Federal aid contract, a Bidder
must, in order to be responsive, make good faith efforts to meet the goal. The Bidder can
meet this requirement in either of two ways:

A. The Bidder can meet the goal, documenting commitments for participation by
DBE firms sufficient for this purpose.

B. If it doesn't meet the goal, the Bidder can document adequate good faith efforts.
This means that the Bidder must show that it took all necessary and reasonable
stepsto achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not fully successful.

[1.  Inany situation in which the DEPARTMENT has established a contract goal, CFR 49,
Part 26 requires UDQOT to use the good faith efforts mechanism of thispart. Itisup to the
DEPARTMENT to make afair and reasonable judgment whether a Bidder that did not
meet the goal made adequate good faith efforts. It isimportant for the DEPARTMENT to
consider the quality, quantity, and intensity of the different kinds of efforts that the Bidder
has made. The efforts employed by the Bidder should be those that one could reasonably
expect a Bidder to take if the Bidder were actively and aggressively trying to obtain DBE
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not
good faith efforts to meet the DBE contract requirements. The DEPARTMENT
emphasi zes, however, that its determination concerning the sufficiency of the firm's good
faith effortsis ajudgment call: meeting quantitative formulasis not required.
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The U. S. Department of Transportation also strongly cautions the DEPARTMENT

against requiring that a Bidder meet a contract goal (i.e., obtain a specified amount of DBE
participation) in order to be awarded a contract, even though the Bidder makes an adequate
good faith efforts showing. Thisrule specifically prohibits UDOT from ignoring bonafide
good faith efforts.

Thefollowing isalist of types of actionswhich UDOT should consider as part of the
Bidder's good faith efforts to obtain DBE participation. It isnot intended to be a
mandatory checklist, nor isit intended to be exclusive or exhaustive. Other factors or
types of efforts may be relevant in appropriate cases.

A.

Saliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBEs
who have the capability to perform the work of the contract. The Bidder must
solicit this interest within sufficient time to allow the DBEs to respond to the
solicitation. The Bidder must determine with certainty if the DBEs are interested
by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by DBEsin order to increase the
likelihood that the DBE goals will be achieved. Thisincludes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
DBE participation, even when the prime Contractor might otherwise prefer to
perform these work items with its own forces.

Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in atimely manner to assist them
in responding to a solicitation.

Negotiating in good faith with interested DBEs.

Q) It isthe Bidder's responsibility to make a portion of the work available to
DBE subcontractors and suppliers and to select those portions of the work
or material needs consistent with the available DBE subcontractors and
suppliers, so asto facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for DBEs to perform the work.

2 A Bidder using good business judgment would consider a number of
factorsin negotiating with subcontractors, including DBE subcontractors,
and would take afirm's price and capabilities as well as contract goals into
consideration.

@ The fact that there may be some additional costsinvolvedin
finding and using DBEs is not in itself sufficient reason for a
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bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable.

(b) No specific price differential has been established by 49 CFR 26.
This approach allows flexibility.

(c) Along with the reasonabl eness of the cost necessarily comes the
fact that prime Contractors are not expected to bear unreasonable
costs.

(d) Any burden that a non-DBE subcontractor might face is also
limited by the reasonableness of competing bids.

©)] The ability or desire of a prime Contractor to perform the work of a
contract with its own organization does not relieve the Bidder of the
responsibility to make good faith efforts. Prime Contractors are not,
however, required to accept higher quotes from DBEsiif the price
difference is excessive or unreasonable.

4 The ability or desire of a prime Contractor to bundle the work of a
subcontractor who wishes to perform all the work of the subcontract with
its own organization does not relieve the Bidder of the responsibility to
require a subcontractor to make good faith efforts. Subcontractors are not
required to accept higher quotes from lower tier DBES if the price
differenceis excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The Contractor's standing within its
industry, membership in specific groups, organizations, or associations and
political or socia affiliations (for example union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bidsin the
Contractor's efforts to meet the project goal.

F. Making effortsto assist interested DBESs in obtaining bonding, lines of credit, or
insurance as required by the recipient or Contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

H. Effectively using the services of available minority/women community
organizations; minority/women Contractors groups; local, state, and Federal
minority/women business assi stance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

NOTE: TheDBE ‘Contact Log’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

V. A.

V. C.

IV.D. (1)
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The *Quote Comparison’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

V. B.

IV.D. (3)

V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT may
take into account the performance of other Bidders in meeting the contract. For
example, when the apparent successful Bidder fails to meet the contract goal, but others
meet it, UDOT may reasonably raise the question of whether, with additional reasonable
efforts, the apparent successful bidder could have met the goal. If the apparent successful
Bidder fails to meet the goal, but meets or exceeds the average DBE participation
obtained by other Bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful Bidder having made good faith efforts.

Submit with the Bid Proposal documentary evidence to prove that good faith effortswere
accomplished:

1. Submit copiesof all solicitations: correspondence, faxes, advertisements,
telephone logs with dates, times, names of per sons contacted, natur e of
conver sation, DBES' responses, and etc.

2. |1f DBEssubmitted quotesthat were not used because the range of additional costs was
determined to be excessive or unreasonable, submit the range that has been determined by the
Bidder to be areasonable range of additional costsand explain how that range was deter mined.

3. Asapart of demonstrating a reasonable range of additional costs, submit copies of all
subcontractor quotes, copies of spread sheet(s) which compare all DBE quotes with non-DBE quotes
and which include bid item(s) quoted, work classifications, quantities, prices, and dollar amounts.

4. Submit a narrative of specific names and types of information, assistance, consider ations given,
and effortsto assist DBEs under Item 1V, subparts C through F.
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DBE BID ASSURANCE
COMPLETE ONLY PART A. OR PART B.

PART A. RACE CONSCIOUSDBE PARTICIPATION
SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION 5.1
PERCENT

If the DBE goal which isindicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) isgreater than 0.0 %,
complete only Part A, and submit DBE Commitment, and if applicable, Documentation of
Good Faith Efforts.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have
been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special
Provision.

Indicate intended DBE commitment.

We intend to meet or exceed the contract goals as per the DBE Commitment which is
submitted with the Bid Proposal.

RACE CONSCIOUS AND RACE NEUTRAL COMMITMENT PERCENT

We fail to meet the advertised goal. This firm commitsto DBE participation as per the
DBE Commitment which is submitted with the EBS Bid Proposal and to continue Good
Faith Efforts throughout the performance of the project. Documentation of Good Faith
Effortsis submitted with the Bid Proposal, including:

1. DBE Contact Log Report

2. Quote Comparison Report

PART B. RACE NEUTRAL DBE PARTICIPATION
ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION PERCENT

If the DBE goal, whichisindicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is0.0% , complete
only Part B and submit Race Neutral DBE Information.

By signing the BID REPORT (either manually or electronically), it isunderstood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity
action has been utilized to allow DBEs to compete for and perform on subcontracts.
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We do not intend to sublet a portion of the contract work.
We intend to sublet a portion of the contract work. Our firm has taken equal opportunity
action to allow DBEs to compete for and perform on subcontracts. Documentation of
Race Neutral effortsis submitted with the Bid Proposal, including:
1. RACENEUTRAL DBE COMMITMENT PERCENT
2. DBE Contact Log Report

3. Quote Comparison Report



Federal-Blue Book

VIIT. ATTENTION CONTRACTORS

E.E.O. Affirmative Action Requirements on
Federal and Federal-Aid Construction Contracts

Changes in Hometown Plan and Specia Bid Conditions

All imposed Plans and the Philadel phia Plan approvals have been rescinded.
The use of Specia Bid Conditions will discontinue.

New Reguirements

Effective immediately all requests for bids/solicitations on al contracts and subcontracts of
$10,000 or more, will include the Notice of Requirement for Affirmative Action to Ensure Equal
Employment Opportunity, (Executive Order 11246), (Appendix A) and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246),
(Appendix B). The provisions of FHPM 6-4-1-2 will continue to be used.

We recognize that there will be some duplicate material in the contracts as a result of
incorporating the new OFCCP requirements. But we cannot discontinue use of Special Provision
(Attachment 1 of FHPM 6-4-1-2) as it is regulatory material that requires an amendment by the
Secretary of Transportation and publishing in the Federal Register. We have been informed by
our Washington Office that FHPM 6-4-1-2 will be amended to eliminate any duplication in the
contract provisions.

Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity, must include the goals for minority and female participation in each craft on all
contracts and subcontracts.

As indicated in the fina rulemaking published in the October 3, 1980, Federal Register by the
Office of Federa Contract Compliance Programs, standards and goals for minority utilization,
throughout the country, have now been implemented. Goals for minority representation in each
trade are shown in Attachment A for the Contractor's use and guidance. (As previously
indicated, the goals for female utilization will apply to all contracts and subcontracts irrespective
of their geographical location.)

Paragraph 3, of Appendix A points out that the Contractor will provide written notification to
OFCCP of award of any subcontract in excess of $10,000. The Contractors must be advised that
their notification will continue, as our regular reporting procedures, by making such notification
to the Utah Department of Transportation that will then report it to the FHWA, that will then
report to OFCCP.
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APPENDIX A

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity
(Executive Order 11246).

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications' set forth herein.

2. The goals and timetables minority and female participation, expressed in percentage terms
for the Contractor's aggregate workforce in each trade on all construction work in the
covered area, are asfollows:

Goals for minority Goalsfor female
Timetables participation for participation in each
each trade trade
April 1, 1980 until March 31, 1981 6.9%
October 3, 1980 51%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal
or Federally assisted) performed in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goas
established for such geographical area where the work is actually performed. See Attachment A.
With regard to this second area, the Contractor also is subject to the goals for both its federally
involved and non-federal involved construction.

The Contractor's compliance with the Executive Order and the regulations is 41 CFR part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and their efforts to meet
the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of their projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to
project for the sole purpose of meeting the Contractor's goals shall be a violation of the Contract,
the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.
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3.

The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract isto be performed.

As used in this Notice, and in the contract resulting from this solicitation, the "covered
ared’ is, State of Utah, County of Sevier
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APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)

1. Asusedin these specifications:

a.  "Covered area’ means the geographical area described in the solicitation from which
this contract resulted;

b.  "Director" means Director, Office of Federal Contract Compliance Programs, United
State Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. "Minority" includes:

(i) Black (all persons having origins in any of the black African racial groups not
of Hispanic origin);

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific
Islands); and

(iv) American Indian or Alaskan Native (al persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. Whenever the Contractor, or any at any tier, subcontracts a portion of the work involving
any construction trade, they shall physically include in each subcontract in excess of $10,000 the
provision of these specifications and the Notice that contains the applicable goals for minority
and femal e participation and that is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or through an
association, their affirmative action obligations on all work in the plan area (including goals and
timetables) shall be in accordance with that Plan for those trades that have unions participating in
the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor participating in an approved Plan is
individually required to comply with its obligations under the E.E.O. clause, and to make a good
faith effort to achieve each goa under the Plan in each trade in which it has employees. The
overall good faith performance by other Contractors or Subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's failure to take good faith efforts to
achieve the Plan goals and timetables.
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4. The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment and
training of minority and female utilization the Contractor should reasonable be able to achieve in
each construction trade in which they have employees in the covered area. Covered
Construction Contractors performing construction work in geographical areas where they do not
have a federa or federally assisted construction contract shall apply the minority and female
goals established for the geographical area where the work is being performed. Goals are
published periodically in the federal register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Programs or from Federal procurement
contracting officers. The Contractor is expected to make substantially uniform progress in
meeting their goalsin each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities, Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon their effort to achieve maximum results from their actions, The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

a.  Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are assigned to
work, The Contractor, where possible, will assign two or more women to each construction
project. The Contractor shall specificaly ensure that all foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the Contractor's obligation to
maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to community
organizations when the Contractor or their union have employment opportunities available,
and maintain arecord of the organization's responses.
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c. Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from aunion, a
recruitment source or community organization and of what action was taken with respect to
each individual. If such individual was sent to the union hiring hall for referral and was not
referred back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefore, aong with whatever
additional actions the Contractor may have take.

d. Provide immediate written notification to the Director when the union with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a
minority person or woman sent by the Contractor, or when the Contractor has other
information that the union referral process has impeded the Contractor's efforts to meet its
obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for
the area that expressly includes minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The Contractor
shall provide notice of these programs to the sources compiled under 7b above.

f.  Disseminate the Contractor's E.E.O. policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the Contractor in
meeting their E.E.O. obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper, annua report, etc. by
specific review of the policy with all management personnel and with al minority and
female employees at least once a year; and by posting the company E.E.O. policy on
bulletin boards accessible to all employees at each location where construction work is
performed.

0. Review, a least annually, the company's E.E.O. policy and affirmative action
obligations under these specifications with all employees having any responsibility for
hiring, assignment, layoff, termination, or other employment decisions including specific
review of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's E.E.O. policy externally by including it in any
advertising in the news media, specifically including minority and female news media, and
providing written notification to and discussing the Contractors and Subcontractors with
whom the Contractor does or anticipates doing business.

i.  Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to minority and
female recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
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8.

applications for apprenticeship or other training by ANY recruitment source, the Contractor
shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons
and women and, where reasonable, provide after school, summer and vacation employment
to minority and female youth both on the site and in other areas of a Contractor's
workforce.

k. Vadlidate all tests and other selection requirements where there is an obligation to do
so under 41 CFR Part 60-3.

. Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to seek or
to prepare for, through appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure that the E.E.O. policy and the
Contractor's obligations under these specifications are being carried out.

n. Ensure that al facilities and company activities are nonsegregated except that
separate or single-user toilet and necessary changing facilities shall be provided to assure
privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction Contractors and suppliers, including circulation of
solicitations to minority and female Contractor associations and other business
associations.

p. Conduct areview, at least annually of all supervisors adherence to and performance
under the Contractor's E.E.O. policies and affirmative action obligation.

Contractors are encouraged to participate in voluntary associations that assist in fulfilling

one or more of their affirmative action obligations (7a through p). The efforts of a Contractor
association, joint Contractor-union, Contractor-community, or other similar group of which the
Contractor is a member and participant, may be asserted as fulfilling any one or more of its
obligations under 7a through p of these Specifications provided that the Contractor actively
participates in the group, makes every effort to assure that the group, has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the
program are reflected in the Contractor's minority and female workforce participation, makes a
good faith effort to meet its individual goal and timetables, and can provide access to
documentation that demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.



Federal-Blue Book

9. A single goa for minorities and a separate single goal for women has been established,
The Contractor, however is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both minority
and non-minority, Consequently, the Contractor may be in violation of the Executive Order if a
particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved their goals for women generally, the Contractor may be in violation of
the Executive Order if a specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative actions standards to
discriminate against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penaties for violation of these
specifications and of Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

13. The Contractor in fulfilling their obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph
7 of these specifications, so as to achieve maximum results from their efforts to ensure equal
employment opportunity. If the Contractor fails to comply with the requirements of the
Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible officia to monitor al employment related
activity to ensure that the company E.E.O. policy is being carried out, to submit reports relating
to the provisions hereof as may be required by the Government, and to keep records. Records
shall at least include for each employee, the name, address, telephone numbers, construction
trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer,) dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the
work was performed, Records shall be maintained in an easily understandable and retrievable
form, however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other
laws that establish different standards of compliance or upon application of requirements for the
hiring of local or other area residents (e.g., those under the Public Works Employment Act of
1977 and the Community Development Block Grant Program).
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GOALSFOR MINORITY PARTICIPATION FOR EACH TRADE

County Per centage
BEAVEY ...t 12.6
[270) 1 =1 [ [ S 51
Cache......oooveceecee e, 5.1
Carbon ....ccocceeeevciiee e, 51
Daggett ......cocoevviieiee e 51
DaViS......coiiee e 6.0
DucChesn€......ccccceceevceeecciee e 5.1
EMEry . 5.1
(CT18 {1= o I 12.6
L =1 (o I 10.2
[TON e, 12.6
JUAD .. 51
Kane.....ocoovieeeeee e 12.6
Millard ..ccooeeeeeiieeeee e 51
MOrgan......cccceeveeeineee i 51
PIUtE....eecc, 51
RICH..ciiice e 51
Salt Lake....ooocoeevveeeeiciieee e, 6.0
San Juan........cccceveeeeeeee e, 10.2
SANPELE....ceeieieeee e 51
SEVIEN e 51
SUMMILt e, 51
TOOEIE...oe e 6.0
(O] 1] =1 o D 51
(] =1 2.4
WasatCh........ocoveeeeiiiiiieiceiiieeees 51
Washington........ccccceeeeeveecennenenen. 12.6
Wayne.......ccoooeiiiieiiec e 5.1

WEDES ... 6.0
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2.

IX.  Specific Equal Employment Opportunity Responsibilities
General

a  Equal employment opportunity requirements not to discriminate and to take
affirmative action to assure equal employment opportunity as required by Executive
Order 11246 and Executive Order 11375 are set forth in Required Contract Provisions
(Form PR-1273 or 1316, as appropriate) and these Special Provisions that are
imposed pursuant to Section 140 of Title 23, U.S.C. as established by Section 22 of
the Federal Highway Act of 1968. The requirements set forth in these Special
provisions shall constitute the specific affirmative action requirements for project
activities under this contract and supplement the equal employment opportunity
requirements set forth in the Required Contract Provisions.

b.  Contractors will work with the State highway agencies and the Federa Government
in carrying out equal employment opportunity obligations and in their review of
contractor activities under the contract.

c. Contractors and al their Subcontractors holding subcontracts not including material
suppliers, of $10,000 or more, will comply with the following minimum specific
requirement activities of equal employment opportunity: (The equal employment
opportunity requirements of Executive Order 11246, as set forth in Volume 6,
Chapter 4, Section 1, Subsection 1 of the Federal-Aid Highway program Manual, are
applicable to material suppliers as well as Contractors and Subcontractors.) The
Contractor will include these requirements in every subcontract of $10,000 or more
with such modification of language as is necessary to make them binding on the
Subcontractor.

Equal Employment Opportunity Policy

Contractors will accept as operating policy the following statement that is designed to
further the provision of equal employment opportunity to all persons without regard to their
race, color, religion, sex, or national origin, and to promote the full realization of equal
employment opportunity through a positive continuing program:

"It is the policy of this Company to assure that applicants are employed, and
that employees are treated during employment, without regard to their race,
religion, sex, color, or national origin. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, apprenticeship, and/or on-the-job training."
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3.

Equal Employment Opportunity Officer

Contractors will designate and make known to the State highway agency contracting
officers an equal employment opportunity officer (hereinafter referred to asthe E.E.O.
Officer) who will have the responsibility for and must be capable of effectively
administering and promoting an active Contractor program of equal employment
opportunity and who must be assigned adequate authority and responsibility to do so.

Dissemination of Policy

a

All members of the Contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will
implement, the Contractor's equal employment opportunity policy and contractual
responsibilities to provide equal employment opportunity in each grade and
classification of employment. To ensure that the above agreement will be met,
the following actions will be taken as a minimum:

Q) Periodic meetings of supervisory and personnel office employeeswill be
conducted before the start of work and then not |ess often than once every
six months, at which time the Contractor's equal employment opportunity
policy and itsimplementation will be reviewed and explained. The
meetings will be conducted by the E.E.O. Officer or other knowledgeable
company official.

2 All new supervisory or personnel office employeeswill be given a
thorough indoctrination by the E.E.O. Officer or other knowledgeable
company official covering all magjor aspects of the Contractor's equal
employment opportunity obligations within thirty days following their
reporting for duty with the Contractor.

(©)) All personnel who are engaged in direct recruitment for the project will be
instructed by the E.E.O. Officer or appropriate company official in the
Contractor's procedures for locating and hiring minority group employees.

In order to make the Contractor's equal employment opportunity policy known to
all employees, prospective employees, and potential sources of employees, i.e.,
schools, employment agencies, labor unions (where appropriate), college
placement officers, etc., the Contractor will take the following actions:

Q) Notices and posters setting forth the Contractor's equal employment
opportunity policy will be placed in areas readily accessible to employees,
applicants for employment, and potential employees.
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5.

2 The Contractor's equal employment opportunity policy and the procedures
to implement such policy will be brought to the attention of employees by
means of meetings, employee handbooks, or other appropriate means.

Recruitment

a

When advertising for employees, the Contractor will include in all advertisements
for employees the notation: "An Equal Opportunity Employer.” All such
advertisements will be published in newspapers or other publications having a
large circulation among minority groups in the area from which the project work
force would normally be derived.

The Contractor will, unless precluded by avalid bargaining agreement, conduct
systematic and direct recruitment through public and private employee referral
sources likely to yield qualified minority group applicants, including, but not
limited to, State employment agencies, schools, colleges, and minority group
organizations. To meet this requirement, the Contractor will, through his E.E.O.
Officer, identify sources of potential minority group employees, and establish
with such identified sources of procedures whereby minority group applicants
may be referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for
exclusive hiring hall referrals, they are expected to observe the provisions of that
agreement to the extent that the system permits the Contractor's compliance with
egual employment opportunity contract provisions, (The U.S. Department of
Labor has held that where implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the Contractor to do the
same, such implementation violates Executive Order 11246, as amended.)

Contractors will encourage their present employeesto refer minority group
applicants for employment by posting appropriate notices or bulletins in areas
accessible to all such employees. In addition, information and procedures with
regard to referring minority group applicants will be discussed with employees.

Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, or national origin, The following procedures shall be followed:

a

Contractors will conduct periodic inspections of project sites to ensure that
working conditions and employee facilities do not indicate discriminatory
treatment of project site personnel.
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b.

Contractors will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

Contractors will periodically review selected personnel actions in depth to
determine whether there is evidence of discrimination. Where evidence is found,
the Contractor will promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed, such corrective
action shall include all affected persons.

Contractors will promptly investigate all complaints of alleged discrimination
made to them in connection with their obligations under this contract, will attempt
to resolve such complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the Contractor will inform every
complainant of all avenues of appeal.

7. Training and Promotion

a

Contractors will assist in locating, qualifying, and increasing the skill of minority
group and women employees, and applicants for employment.

Consistent with the Contractor's work force requirements and as permissible
under Federal and State regulations, the Contractor shall make full use of training
programsi.e., apprenticeship and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall bein their first year of
apprenticeship or training. In the event the training Special provision is provided
under this contract, this subparagraph will be superseded as indicated in
Attachment 2.

Contractors will advise employees and applicants for employment of available
training programs and entrance requirements for each.

Contractors will periodically review the training and promotion potential of
minority group and women employees and will encourage eligible employees to
apply for such training and promotion.
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Unions

If Contractorsrely in whole or in part upon unions as a source of employees, Contractors
will use their best efforts to obtain the cooperation of such unionsto increase
opportunities for minority groups and women within the unions, and to effect referrals by
such unions of minority and female employees. Actions by Contractors either directly or
through a Contractor's association acting as agent will include the procedures set forth

below:

a

Contractors will use their best efforts to develop, in cooperation with the unions,
joint training programs aimed toward qualifying more minority group members
and women for membership in the unions and increasing the skills of minority
group employees and women so that they may qualify for higher paying
employment.

Contractors will use their best efforts to incorporate an equal employment
opportunity clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion,
sex, or national origin.

Contractors are to obtain information as to the referral practices and policies of
the labor union except that to the extent such information is within the exclusive
possession of the labor union and such labor union refuses to furnish such
information to the Contractor, the Contractor shall so certify to the State Highway
Department and shall set forth what efforts have been made to obtain such
information.

In the event the union is unable to provide the Contractor with a reasonable flow
of minority and women referrals within the time limit set forth in the collective
bargaining agreement, the Contractor will through independent recruitment
efforts, fill the employment vacancies without regard to race, color, religion, sex,
or national origin, making full effortsto obtain qualified and/or qualifiable
minority group persons and women. (The U.S. Department of Labor has held that
it shall be no excuse that the union with which the Contractor has a collective
bargaining agreement providing for exclusive referral failed to refer minority
employees.) Inthe event the union referral practice prevents the Contractor from
meeting the obligations pursuant to Executive Order 11246, as amended, and
these special provisions, such Contractor shall immediately notify the State

highway agency.
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0. Subcontracting

a

Contractors will use their best efforts to solicit bids from and to utilize minority
group Subcontractors or Subcontractors with meaningful minority group and
femal e representation among their employees. Contractors shall obtain lists of
minority-owned construction firms from State highway agency personnel.

Contractors will use their best efforts to ensure Subcontractor compliance with
their equal employment opportunity obligations.

10. Records and Reports

a

Contractors will keep such records as are necessary to determine compliance with
the Contractor's equal employment opportunity obligations. The records kept by
the Contractor will be designed to indicate:

Q) the number of minority and non-minority group members and women
employed in each work classification on the project,

2 the progress and efforts being made in cooperation with unions to increase
employment opportunities for minority and women (applicable only to
Contractors who rely in whole or in part on unions as a source of their
work force),

©)] the progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees, and

4 the progress and efforts being made in securing the services of minority
group Subcontractors or Subcontractors with meaningful minority and
femal e representation among their employees.

All such records must be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the State highway agency and the
Federal Highway Administration.

Contractors will submit to the State highway agency a monthly E.E.O. report for
each month for the duration of the project, indicating the number of minority,
women, and non-minority group employees currently engaged in each work
classification required by the contract work. Thisinformation isto be reported on
Form PR-1391. Each covered Subcontractor will submit the reports for the life of
the Subcontractor's agreement and indicate last month of work. When no work is
performed during a month indicate this on the report as NO WORK.



Federal-Blue Book

Training Special Provisions

This Training Special Provisions supersedes subparagraph 7b of the Specia Provision entitled
"Specific Equal Employment Opportunity Responsibilities,” (Attachment 1), and is in
implementation of 23 U.S.C.C.140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in the type
of trade or job classification involved.

The number of trainees to be trained under the special provision will be 2 (amount to
be filled in by the State Highway Department).

In the event that a Contractor subcontracts a portion of the contract work, they shall determine
how many, if any, of the trainees are to be trained by the Subcontractor, provided, however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision, The Contractor shall also ensure that this training special
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall bein their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor's needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the State highway agency for approval the number of trainees to be trained in each selected
classification and training program to be used. Furthermore, the Contractor shall specify the
starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in
an approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment
through public and private likely to yield minority and women trainees) to the extent that such
persons are available within a reasonable area of recruitment. The Contractor will be responsible
for demonstrating the steps that they have taken in pursuance thereof, prior to a determination as
to whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as atrainee in any classification in which they have successfully
completed a training course leading to journeyman status or in which they have been employed
as a journeyman. The Contractor should satisfy this requirement by including appropriate
guestions in the employee application or by other suitable means. Regardless of the method
used, the Contractor's records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the State highway agency and the
Federal Highway Administration. The State highway agency and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and to qualify the average trainee for
journeyman status in the classification concerned by the end of the training period. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and training shall aso be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of atraining
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overal training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. AsS
approved by the engineer, reimbursement will be made for training persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for off-
site training indicated above may only be made to the Contractor where they do one or more of
the following and the trainees are concurrently employed on a Federal-aid project; contributes to
the cost of the training, provides the instruction to the trainee, or pays the trainee's wages during
the off-site training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirements of this Training
Specia Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program. It is not required that al trainees be on board for the entire length of the contract.
Contractors will have fulfilled their responsibilities under this Training Special Provision if they
have provided acceptable training to the number of trainees specified. The number trained shall
be determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to al trainees being trained for the same classification who are
covered by this Training Special Provision.

Contractors shall furnish the trainee a copy of the program the Contractor will follow in
providing the training. The Contractor shall provide each trainee with a certification showing the
type and length of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting their performance under this Training Special Provision.
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X. REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
. Genera
1. Nondiscrimination
1. Nonsegregated Facilities
V. Payment of Predetermined Minimum Wage
V. Statements and Payrolls

VI. Record of Materials, Supplies, and Labor

VII. Subletting or Assigning the Contract

VIIl.  Safety: Accident Prevention

1X. False Statements Concerning Highway Projects

X. Implementation of Clean Air Act and Federal
Water Pollution Control Act

XI. Certification Regarding Debarment, Suspension,
Indligibility, and Voluntary Exclusion

XII. Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment Preference for Appalachian Contracts (included in
Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to al work performed
on the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate superin-
tendence and to al work performed on the contract by piecework,
station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract al of the stipulations
contained in these Required Contract Provisions, and further
require their inclusion in any lower tier subcontract or purchase
order that may in turn be made. The Required Contract Provisions
shall not be incorporated by reference in any case. The prime
contractor shall be responsible for compliance by any subcontrac-
tor or lower tier subcontractor with these Required Contract
Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required Contract
Provisions may aso be grounds for debarment as provided in 29
CFR5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3,4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accor-
dance with the procedures of the U.S. Department of Labor (DOL)
as set forthin 29 CFR 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the DOL, or the
contractor's employees or their representatives.

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a. discriminate against labor from any other State, posses-
sion, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as
specified in Attachment A), or

b. employ convict labor for any purpose within the
limits of the project unless it is labor performed by convicts who
are on parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equa employment
opportunity (EEO) reguirements not to discriminate and to take
affirmative action to assure equa opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities
under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.)
set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by
reference in this contract. In the execution of this contract, the
contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a  The contractor will work with the State highway
agency (SHA) and the Federa Government in carrying out EEO
obligations and in their review of higher activities under the
contract.

b.  The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the SHA contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO
and who must be assigned adequate authority and responsibility to
do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantial-
ly involved in such action, will be made fully cognizant of, and
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will implement, the contractor's EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contract-
or's EEO policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees
will be given a thorough indoctrination by the EEO Officer,
covering al major aspects of the contractor's EEO obligations
within thirty days following their reporting for duty with the
contractor.

c. All personnel who are engaged in direct recruitment
for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employ-
ees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in al advertisements for employees the
notation:  "An Equa Opportunity Employer."  All such
advertisements will be placed in publications having a large
circulation among minority groups in the area from which the
project work force would normally be derived.

a.  The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield
qualified minority group applicants. To meet this requirement, the
contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures
whereby minority group applicants may be referred to the
contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent
that the system permits the contractor's compliance with EEO
contract provisions. (The DOL has held that where implementa-
tion of such agreements have the effect of discriminating against
minorities or women, or obligates the contractor to do the same,
such implementation violates Executive Order 11246, as amend-
ed.)

c. The contractor will encourage his present employees
to refer minority group applicants for employment. Information
and procedures with regard to referring minority group applicants
will be discussed with employees.

5. Personnel Actions. Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national origin,
age or disability. The following procedures shall be followed:

a  The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory trestment of project site
personnel.

b.  The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodicaly review selected
personnel actions in depth to determine whether there is evidence
of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate al
complaints of aleged discrimination made to the contractor in
connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective
action within a reasonable time. |If the investigation indicates that
the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of his avenues of appesal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs,
i.e., apprenticeship, and on-thejob training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in
their first year of apprenticeship or training. In the event a special
provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special
provision.

d. The contractor will periodically review the training
and promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use higher
best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions,
and to effect referrals by such unions of minority and female
employees. Actions by the contractor either directly or through a
contractor's association acting as agent will include the procedures
set forth below:

a.  The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed toward
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group
employees and women so that they may qualify for higher paying
employment.

b The contractor will use best efforts to incorporate an
EEO clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard to
their race, color, religion, sex, national origin, age or disability.
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c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that to the
extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to the
SHA and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of minority and women referrals
within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment
efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts
to obtain qualified and/or qualifiable minority group persons and
women. (The DOL has held that it shall be no excuse that the
union with which the contractor has a collective bargaining
agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these specia provisions, such
contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors
and suppliers of his’her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined
in 49 CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into pursuant to
this contract. The contractor will use his best efforts to solicit bids
from and to utilize DBE subcontractors or subcontractors with
meaningful minority group and female representation among their
employees. Contractors shall obtain lists of DBE construction
firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be
available at reasonable times and places for inspection by autho-
rized representatives of the SHA and the FHWA.

a  Therecords kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in
cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing
the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the
SHA each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. Thisinformation isto be reported on Form FHWA-
1391. If on-the-job training is being required by special provision,
the contractor will be required to collect and report training data.

I1I.NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this
contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder,
Federa-aid construction contractor, subcontractor, material
supplier, or vendor, as appropriate, certifies that the firm does not
maintain or provide for its employees any segregated facilities at
any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its
control, where segregated facilities are maintained. The firm
agrees that a breach of this certification is a violation of the EEO
provisions of this contract. The firm further certifies that no
employee will be denied access to adequate facilities on the basis
of sex or disability.

b. As used in this certification, the term "segregated
facilities' means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by
explicit directive, or are, in fact, segregated on the basis of race,
color, religion, national origin, age or disability, because of habit,
local custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.g. disabled
parking).

c. The contractor agrees that it has obtained or will
obtain identical certification from proposed subcontractors or
material suppliers prior to award of subcontracts or consummation
of material supply agreements of $10,000 or more and that it will
retain such certificationsin itsfiles.

IV.PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural minor collectors,
which are exempt.)

1. General:

a  All mechanics and laborers employed or working
upon the site of the work will be paid unconditionally and not less
often than once aweek and without subsequent deduction or rebate
on any account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and
bona fide fringe benefits (or cash eguivalents thereof) due at time
of payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination™) which is attached
hereto and made a part hereof, regardiess of any contractua
relationship which may be alleged to exist between the contractor
or its subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 2 of this Section |V and the DOL
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poster (WH-1321) or Form FHWA-1495) shall be posted at all
times by the contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily
seen by the workers. For the purpose of this Section, contributions
made or costs reasonably anticipated for bona fide fringe benefits
under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of Section IV,
paragraph 3b, hereof. Also, for the purpose of this Section, regular
contributions made or costs incurred for more than aweekly period
(but not less often than quarterly) under plans, funds, or programs,
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in paragraphs 4 and 5 of this Section IV.

b.  Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for
each classification for the time actually worked therein, provided,
that the employer's payroll records accurately set forth the time
spent in each classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by referencein this contract.

2. Classification:

a  The SHA contracting officer shall require that any
class of laborers or mechanics employed under the contract, which
is not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additiona classification is utilized in the area
by the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a
classification prevailsin the areain which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the addition-
d classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment Stan-
dards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within
30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that
additional time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the

contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommenda-
tion of the contracting officer, to the Wage and Hour Administrator
for determination. Said Administrator, or an authorized represen-
tative, will issue a determination within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c or 2d of this
Section 1V shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a  Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe
benefit or an hourly case equivalent thereof.

b.  If the contractor or subcontractor, as appropriate, does
not make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secre-
tary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been
met. The Secretary of Labor may require the contractor to set
aside in a separate account assets for the meeting of obligations
under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a  Apprentices:

(1) Apprentices will be permitted to work at less
than the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in abonafide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training,
or with a State apprenticeship agency recognized by the Bureau, or
if a person is employed in higher first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individualy registered in the program, but who has
been certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The alowable ratio of apprentices to
journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program.
Any employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination
for the work actualy performed. Where a contractor or
subcontractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman-level
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hourly rate) specified in the contractor's or subcontractor's
registered program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does
not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator for the Wage and
Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shal be pad in
accordance with that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the
comparable work performed by regular employees until an accept-
able program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration.

(2) The ratio of trainees to journeyman-level
employees on the job site shall not be greater than permitted under
the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage determi-
nation for the classification of work actualy performed. In
addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the
rate specified in the approved program for hisher level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman-level wage
rate on the wage determination which provides for less than full
fringe benefits for apprentices, in which case such trainees shall
receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the
helper classification is specified and defined on the applicable

wage determination or is approved pursuant to the conformance
procedure set forth in Section IV.2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved defini-
tion, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually per-
formed.

5. Apprenticesand Trainees (Programsof the U.S. DOT):

Apprentices and trainees working under apprenticeship
and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection with
Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time
hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. Theratio
of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request
of an authorized representative of the DOL withhold, or cause to
be withheld, from the contractor or subcontractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to
Davis-Bacon prevailing wage requirements which is held by the
same prime contractor, as much of the accrued payments or
advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, em-
ployed or working on the site of the work, all or part of the wages
required by the contract, the SHA contracting officer may, after
written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of
the contract work which may reguire or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in
any workweek in which he/she is employed on such work, to work
in excess of 40 hours in such workweek unless such laborer,
mechanic, watchman, or guard receives compensation at a rate not
less than one-and-one-half times his/her basic rate of pay for al
hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages. In the
event of any violation of the clause set forth in paragraph 7 above,
the contractor and any subcontractor responsible thereof shall be
liable to the affected employee for higher unpaid wages. In
addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such
territory) for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer, mechanic,
watchman, or guard employed in violation of the clause set forth in
paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime
wages required by the clause set forth in paragraph 7.



Federal-Blue Book

9. Withholding for Unpaid Wages and Liquidated
Damages:

The SHA shall upon its own action or upon written request
of any authorized representative of the DOL withhold, or cause to
be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by
the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 8 above.

V. STATEMENTSAND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliancewith Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regula-
tions of the Secretary of Labor which are herein incorporated by
reference.

2. Payrollsand Payroll Records:

a  Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at
the site of the work.

b. The payroll records shal contain the name, social
security number, and address of each such employee; his or her
correct classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof the types described in Section 1(b)(2)(B) of
the Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicat-
ing whether the employee does, or does not, normally reside in the
labor area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has
found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits
under a plan or program described in Section 1(b)(2)(B) of the
Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financialy
responsible, that the plan or program has been communicated in
writing to the laborers or mechanics affected, and show the cost
anticipated or the actual cost incurred in providing benefits.
Contractors or subcontractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprentices and trainees, and ratios and wage rates
prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each
week in which any contract work is performed, to the SHA
resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section
1V, paragraphs 4 and 5, and watchmen and guards engaged on
work during the preceding weekly payroll period). The payroll
submitted shall set out accurately and completely al of the
information reguired to be maintained under paragraph 2b of this

Section V. This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing Office,
Washington, D.C. 20402. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.

d. Each payroll submitted shal be accompanied by a
"Statement of Compliance," signed by the contractor or subcon-
tractor or his’/her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the follow-
ing:

(1) that the payroll for the payroll period contains
the information required to be maintained under paragraph 2b of
this Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in the
Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not
less that the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as specified
in the applicable wage determination incorporated into the
contract.

e. The weekly submission of a properly executed
certification set forth on the reverse side of Optiona Form WH-
347 shall satisfy the requirement for submission of the "Statement
of Compliance" required by paragraph 2d of this Section V.

f.  The fasdification of any of the above certifications
may subject the contractor to civil or criminal prosecution under 18
U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the
records required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives
of the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.
If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL,
or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

VI.RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On al Federa-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway
beautification contracts, and contracts for which the total fina
construction cost for roadway and bridge is less than $1,000,000
(23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials
and Labor Used by Contractor of Highway Construction Involving
Federal Funds," prior to the commencement of work under this
contract.
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b. Maintain arecord of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of
the quantities of those specific materials and supplies listed on
Form FHWA-47, and in the units shown on Form FHWA-47.

c.  Furnish, upon the completion of the contract, to the
SHA resident engineer on Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a fina
labor summary of al contract work indicating the total hours
worked and the total amount earned.

2. At the prime contractor's option, either a single report
covering al contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIlI.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by
the State. Specialty items may be performed by subcontract and
the amount of any such specialty items performed may be deducted
from the total original contract price before computing the amount
of work reguired to be performed by the contractor's own organiza-
tion (23 CFR 635).

a  "lts own organization" shall be construed to include
only workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor, assignee, or agent of the prime
contractor.

b. "Specidty Items' shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth
in paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of al construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determinesis
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent
will be given only after the SHA has assured that each subcontract
is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws governing
safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment

and take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor
shall not permit any employee, in performance of the contract, to
work in surroundings or under conditions which are unsanitary,
hazardous or dangerous to his’her health or safety, as determined
under construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized representative
thereof, shal have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that al persons concerned with the
project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepre-
sentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, the following
notice shall be posted on each Federal-aid highway project (23
CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL -
AID HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the
United Sates, or of any Sate or Territory, or whoever,
whether a person, association, firm, or corporation,
knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or
quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on
any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed
or to be performed, or materials furnished or to be
furnished, in connection with the construction of any
highway or related project approved by the Secretary of
Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of
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the Federal-aid Roads Act approved July 1, 1916, (39 Sat.
355), as amended and supplemented;

Shall be fined not more that $10,000 or imprisoned not
morethan 5 yearsor both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the
performance of this contract, unless such contract is exempt under
the Clean Air Act, as amended (42 U.S.C. 1857 et seg., as
amended by Pub.L. 91-604), and under the Federal Water Pollution
Control Act, as amended (33 U.S.C. 1251 et seg., as amended by
Pub.L. 92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt
of any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such require-
ments.

XI.CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered
Transactions:

(Applicableto all Federal-aid contracts - 49 CFR 29)

a By signing and submitting this proposal, the
prospective primary participant is providing the certification set
out below.

b. The inability of a person to provide the certification
set out below will not necessarily result in denial of participation in
this covered transaction. The prospective participant shall submit
an explanation of why it cannot provide the certification set out
below. The certification or explanation will be considered in
connection with the department or agency's determination whether
to enter into this transaction. However, failure of the prospective
primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a materia
representation of fact upon which reliance was placed when the
department or agency determined to enter into this transaction. If
it is later determined that the prospective primary participant

knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause of default.

d. The prospective primary participant shal provide
immediate written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary partici-
pant learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

e. The terms ‘"covered transaction,” "debarred,"
"suspended,” "ineligible," "lower tier covered transaction,”
"participant,” "person,” "primary covered transaction,” "principal,"
"proposal,” and "voluntarily excluded,” as used in this clause, have
the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the
department or agency to which this proposa is submitted for
assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided
by the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in
al solicitations for lower tier covered transactions.

h. A participant in acovered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
nonprocurement portion of the "Lists of Parties Excluded From
Federal Procurement or Nonprocurement Programs"' (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion.

i.  Nothing contained in the foregoing shall be construed
to require establishment of a system of recordsin order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
isnormally possessed by a prudent person in the ordinary course of
business dealings.

j.  Except for transactions authorized under paragraph f
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause or default.

* k kx *k %

Certification Regar ding Debar ment, Suspension, I neligibility
and Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of
its knowledge and belief, that it and its principals:
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a  Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this
proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a crimina offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification
or destruction of records, making false statements, or receiving
stolen property;

c. Arenot presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph
1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* ok Kk ok %

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to al subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a By signing and submitting this proposa, the
prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federa
Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension
and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of changed
circumstances.

d. The terms “covered transaction,” “debarred,"
"suspended,” "indligible* "primary covered transaction,"
"participant,” "person,” "principal," "proposal,” and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing
Executive Order 12549. Y ou may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those
regulations.

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees
by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in al lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in acovered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
Nonprocurement List.

h.  Nothing contained in the foregoing shall be construed
to require establishment of a system of recordsin order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
isnormally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

* k k k %

Certification Regar ding Debar ment, Suspension, I neligibility
and Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principas is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospec-
tive participant shall attach an explanation to this proposal.

* k kx k %

XIl.  CERTIFICATION REGARDING USE OF
CONTRACT FUNDSFOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

a.  No Federal appropriated funds have been paid or will
be paid, by or on behaf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, aMember of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.
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b. If any funds other than Federa appropriated funds
have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL,
"Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or

entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his
or her bid or proposal that he or she shall require that the language
of this certification be included in al lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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Xl.  Wage Rates Applicable



GENERAL DECISION UT020029 03/14/03 UT29
General Decision Number UT020029
Superseded General Decision No. UT010029
State: Utah
Construction Type:

HIGHWAY
County(ies):

SEVIER
HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date

0 03/01/2002
1 05/17/2002
2 12/27/2002
3 01/17/2003
4 03/14/2003

* ENGI0003S 07/01/2002

Rates Fringes

POWER EQUIPMENT OPERATORS:

Motor Patrol (Blade, Rough) 21.42 9.73
Motor Patrol (Blade, Smooth/Finish) 21.42 9.73
Bulldozer, Over D7 20.42 9.73
Concrete Pump Operator 19.42 9.73
Cranes, 45 tons and under 21.75 9.73
Cranes, Over 100 tons 25.77 9.73
Crusher 20.42 9.73

Heavy Duty Repairman 21.25 9.73



Loader, 2 1/2 to 10 cu. yds. 20.42 9.73

Lube and Service Engineer 19.42 9.73
Roller, Grade Compaction 17.55 9.73
Scraper, Single Engine 19.95 9.73
Self-Propelled Compactor (with/without
dozer) 17.55 9.73
Tractor Operator (Sheep's Foot Compactor) 18.46 9.73
Truck Crane Oiler 19.24 9.73
IRONO0027E 07/01/2002
Rates Fringes
IRONWORKERS, Reinforcing 20.76 8.62
LABQO0295C 07/01/1999
Rates Fringes
LABORERS:
Powdermen 15.09 2.34
SUUT3009A 03/26/1992
Rates Fringes
CARPENTERS 16.13 2.65
CEMENT MASONS 14.40 241
FLAGGERS 7.05 1.75
IRONWORKERS:
Structural and Ornamental 16.65 3.65
LABORERS:
General Laborer, Asphalt Raker, Fence
Erection Laborer 13.25 2.79

Pipelayer (Smooths sides and bottom of
trenches, does rigging of pipe, assembles
and installs concrete and tile pipe) 13.25 2.79



Concrete Laborer (Compaction,
underground fine grading, operation
of shute or bucket) 13.25

Laborer, Power Tools (Cutting Torch,

Operators of gasoline, electric or

pneumatic tools, (e.g.) compressor,

compactor, jackhammer, vibrator,

concrete saw, chain saw, and concrete

cutting torch) 13.69
PAINTERS, SPRAY 14.05
POWER EQUIPMENT OPERATORS:
Backhoe, Tire & Track, under 5 cu. yds. 18.36

Backhoe, Tire & Track, over 5 cu. yds. 21.05

Backhoe/Loader Combo 18.05
Batch Plant, Concrete/Asphalt 18.05
Bulldozer, D7 or less 18.93
Crane, 45-100 tons 18.24
Grade Setter 18.43
Loader, under 2 1/2 cu. yds. 17.84
Loader, over 10 cu. yds. 18.95
Paver Concrete/Asphalt 18.35
Roller, Asphalt 20.15 7.08
Screedman 17.78
Tractor, small rubber tire 17.84

Tractor, small rubber tire with attachments 20.15
TRUCK DRIVERS:

Dump Trucks - Water Level Capacity

2.79

2.79

1.62

6.82

7.08

7.23

7.16

7.05

6.93

7.08

6.93

7.23

7.63

7.21

7.19

7.08



(Bottom, End and Side), Including
Dumpster Truck, Turnawagons,
Turnarockers and Dumpcrete):

Less than § cu. yds. 16.68 5.96
8 cu. yds. and less than 14 cu. yds. 18.99 5.72
14 cu. yds. and less than 35 cu. yds. 17.31 5.72
Water, Fuel and Oil Trucks:

2500 gallons to less than 4000 gallons 16.29 5.77
Oiler Spreader Operator where Boot Man

is not required 17.64 5.94
TEAMO0222F 07/01/2000

Rates Fringes

TRUCK DRIVERS:
Water, Fuel and Oil Trucks 4000 Gallons

to less than 6000 Gallons 16.84 8.69
Transit Mix Trucks:

0 cu. yds. to 8 cu. yds. 16.615 8.69

8 1/4 cu. yds. to 14 cu. yds. 16.715 8.69
Transport Trucks:

Pickup 16.215 8.69

Less than 10 tons 16.29 8.69

10 tons and less than 15 tons 16.44 8.69

15 tons and less than 20 tons 16.54 8.69

20 tons and over 16.69 8.69

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor standards
contract clauses (29 CFR 5.5(a)(1)(i1)).



In the listing above, the "SU" designation means that rates listed under that identifier do
not reflect collectively bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination
matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys,
should be with the Wage and Hour Regional Office for the area in which the survey was
conducted because those Regional Offices have responsibility for the Davis-Bacon
survey program. Ifthe response from this initial contact is not satisfactory, then the
process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial
contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by
the action) can request review and reconsideration from the Wage and Hour
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position
and by any information (wage payment data, project description, area practice material,
etc.) that the

requestor considers relevant to the issue.



3.) If the decision of the Administrator is not favorable, an interested party may appeal
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write
to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Bid Opening Date
Project Number
Project Name
Description

Utah Department of Transportation

Bidder's Schedule

: 7/1/2003
: STP-2536(1)0
: RICHFIELD TO ANNABELLA

: ROADWAY RESURFACING, BRIDGE REPLACEMENT & DRAINAGE

Funding FEDERAL

Region: REGION 4
County SEVIER

# Item Description Quantity Unit

10 - ROADWAY

1 00830001U Equal Opportunity Training 2000 hour

2 012850010 Mobilization 1 lump sum
3 015540005 Traffic Control 1 lump sum
4 018920050 Reconstruct Manhole 4 each

5 02056001P Borrow (Plan Quantity) 13700 cubic yard
6 020560025 Granular Backfill Borrow 100 cubic yard
7 02056002P Granular Borrow (Plan Quantity) 23100 cubic yard
8 020750010 Geotextile - Separation 8600 square yard
9 020750030 Geotextiles - Drainage 475 square yard
10 02221000* Remove Concrete Structure 1 each

11 022210075 Remove Guardrail 556 foot

12 022210080 Remove Fence 4000 foot

13 02221009* Remove Pipe Culvert 38 each

14 022310010 Clearing and Grubbing 1 lump sum
15 02316002P Roadway Excavation (Plan Quantity) 14400 cubic yard
16 023180020 Surface Ditch 120 foot

17 023730010 Loose Riprap 250 cubic yard
18 026100048 24 inch Corrugated Steel Pipe Culvert, Class A 120 foot

19 026100050 30 inch Corrugated Steel Pipe Culvert, Class A 50 foot

20 026100156 12 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C 80 foot

21 02610021* 42 inch Smooth Lined Polyethylene Pipe Culvert, Class C 2100 foot

22 026100250 12 inch Smooth Lined Polyethylene Pipe Culvert, Class C 60 foot

23 026100252 18 inch Smooth Lined Polyethylene Pipe Culvert, Class C 6120 foot

24 026100256 30 inch Smooth Lined Polyethylene Pipe Culvert, Class C 20 foot

25 026100258 36 inch Smooth Lined Polyethylene Pipe Culvert, Class C 2350 foot

26 02612001* 72 Inch Manhole 9 each

27 02612002* 2'x 2' Catch Basin 17 each

28 02612003* 2' x 2" Junction Box 3 each

29 02612004* 18 Inch Dia. Grated Culvert End Section 2 each

30 02612006* Diversion Box 18 Inch Dia. 15 each

31 027210070 Untreated Base Course 3/4 inch or 1 inch Max 30200 ton

32 027410020 HMA Mix - 3/4 inch 19600 ton

33 027480010 Liquid Asphalt MC-70 or MC-250 105 ton

34 027490010 Asphalt Concrete Driveway 68 each

35 027650050 Pavement Marking Paint 205 gallon

36 027650070 Pavement Marking Paint (Stopbars, Crosswalks, 12 inch) 8 each

37 02822000* Chain Link Gate 7ft x 16ft 1 each

38 02822001* Right-of-way Gate 16' 2 each

39 028220010 Right-of-Way Fence, Type A (Metal Post) 125 foot

40 02822002* Swing Gate Type I 1 each

41 02822003* Relocate Gate 1 each

42 028220030 Right-of-Way Fence, Type D (Metal Post) 3850 foot

43 028220060 Right-of-Way Fence, Type G (Metal Post) 950 foot

44 028220105 Right-of-Way Brace Post 40 each
*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement

and payment. Read all related documents carefully.
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Bid Opening Date
Project Number
Project Name
Description

Utah Department of Transportation

Bidder's Schedule

: 7/1/2003

: STP-2536(1)0

: RICHFIELD TO ANNABELLA

: ROADWAY RESURFACING, BRIDGE REPLACEMENT & DRAINAGE

Funding FEDERAL

Region: REGION 4
County SEVIER

# Item Description Quantity Unit
10 - ROADWAY
45 028410010 Beam Guardrail 625 foot
46 028410030 Guardrail Transition Elements 4 each
47 028410070 Barrier Reflector 28 each
48 028420010 Delineator Type | 145 each
49 028430035 Crash Cushion Type G 4 each
50 02961000* Rotomiling - 12 inch 60500 square yard
51 035750010 Flowable Fill 14 cubic yard
20 - STRUCTURES
52 022210015 Remove Bridge 1 each
53 02455003D Driven Piles 12.75 inch 1224 foot
54 028210018 6 ft Chain Link Fence, Type Il 256 foot
55 028210044 Chain Link Brace Post 8 each
56 032110010 Reinforcing Steel - Coated 70976 pound
57 033100010 Structural Concrete 1 lump sum
58 03412001D Prestressed Concrete Member 79 ft-10 inch Type I 9 each
(Specialty Item)
59 051200010 Structural Steel (Specialty ltem) 1 lump sum
30 - LANDSCAPING
60 015710030 Silt Fence 750 foot
61 02912003P Strip and Stockpile Topsoil (Plan Quantity) 1000 cubic yard
62 02912004P Spread Stockpiled Topsoil (Plan Quantity) 3900 square yard
63 029310020 Willow Planting 60 each
40 - SIGNING
64 028910005 Remove Sign 18 each
65 028910010 Relocation of Sign 19 each
66 028910050 Sign Type A-l, 24 inch X 30 inch 4 each
67 028910115 Sign Type A-2, 30inch X 30 inch 6 each

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement

and payment. Read

Page 2 of 2

all related documents carefully.
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XIl. Bidding Schedule
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X111, Measurement and Payment



Measurement & Payment

STP-2536(1)0

#1 00830001V Equal Opportunity Training

Hour

#2 012850010 Mobilization Lump sum
Payment Amount Paid When Paid
First The lesser of 25% of Mobilization or 2.5% of | With first estimate
contract
Second The lesser of 25% of Mobilization or 2.5% of | With estimate following completion of
contract 5% of contract
Third The lesser of 25% of Mobilization or 2.5% of | With estimate following completion of
contract 10% of contract
Fourth The lesser of 25% of Mobilization or 2.5% of | With estimate following completion of
contract 20% of contract
Fina Amount bid in excess of 10% of contract Project Acceptance-Final
price.
#3 015540005 Traffic Control Lump Sum
Payment Amount Paid When Paid
First The lesser of 25% of Traffic Control or 2.5% | With first estimate
of contract
Second The lesser of 25% of Traffic Control or 2.5% | With estimate following completion of
of contract 5% of contract
Third The lesser of 25% of Traffic Control or 2.5% | With estimate following completion of
of contract 10% of contract
Fourth The lesser of 25% of Traffic Control or 2.5% | With estimate following completion of
of contract 20% of contract
Fina Amount bid in excess of 10% of contract Project Acceptance-Final
price
#4 018920050 Reconstruct Manhole Each
In place
#5 02056001P Borrow (Plan Quantity) Cubic Yard

Refer to Section 01280 “ M easurement.”




#6

020560025

Granular Backfill Borrow

Cubic Yard

A. Computed by average end area of plan typical sections.

B. At abutments, Department will not pay for Granular Backfill Borrow placed outside an areawhich is
bounded by vertical planes 3 feet inside the abutment backwall and 2 feet inside the wing walls.

C. Department will not pay separately for materia placed outside the above limitation, but will includeit in
Other Items of Work.

#7 02056002P Granular Borrow (Plan Quantity) Cubic Yard

Refer to Section 01280 “ Measurement.”

#8 020750010 Geotextiles - Separation Squareyard

In place, Department will not pay for overlaps.

#9 020750030 Geotextiles - Drainage Squareyard

In place, Department will not pay for overlaps.

#10 022210075 Remove Guardrail Feet

Including end section and anchorages

#11 022210080 Remove Fence Feet

Removed

#12 022210109* Remove Pipe Culvert Each

#13 02223000* Relocate Gate Each

#14 02224000* Remove Concrete Structure Each

#15 022310010 Clearing and Grubbing Lump sum

#16 023160020 Roadway Excavation (Plan Quantity) Cubicyard

A. Plan quantity, in final position, computed by the method of average end aress.

B. Department authorizes cross sections or modifications including excavation below subgrade, unstable
slopes, unpreventable slides and terracing.

C. Department will not measure or pay for excavation in excess of that authorized.

D. The Department pays for re-handing or additional haul when it is directed in writing as “ Extra Work.”

#17 023180020 Surface Ditch Feet

A. Measured along the ditch center line, in place.

B. Department pays for “ Surface Ditch” as “Roadway Excavation” when the contract does not contain a pay

item for “ Surface Ditch.”




#18 023730010 L oose Riprap Cubicyard
In place, computed using the in-place surface area and specified thickness.

#19 026100048 24 inch Corrugated Steel Pipe Culvert, Class A Feet
Measured parallel to the center line from barrel end to barrel end, in place.

#20 026100050 30inch Corrugated Steel Pipe Culvert, Class A Feet
Measured parallel to the center line from barrel end to barrel end, in place.

#21 026100156 12 inch Corrugated Polyethylene (HDPE) Pipe Culvert, ClassC | Feet
Measured parallel to the center line from barrel end to barrel end, in place.

#22 02610021* 42 inch Smooth Lined Polyethylene Pipe Culvert, ClassC Feet
Measured parallel to the center line from barrel end to barrel end, in place.

#23 026100250 12 inch Smooth Lined Polyethylene Pipe Culvert, Class C Feet
Measured parallel to the center line from barrel end to barrel end, in place.

#24 026100252 18 inch Smooth Lined Polyethylene Pipe Culvert, Class C Feet
Measured parallel to the center line from barrel end to barrel end, in place.

#25 026100256 30inch Smooth Lined Polyethylene Pipe Culvert, ClassC Feet
Measured parallel to the center line from barrel end to barrel end, in place.

#26 026100258 36 inch Smooth Lined Polyethylene Pipe Culvert, ClassC Feet

Measured parallel to the center line from barrel end to barrel end, in place. Includes connections to existing drain

lines that are currently serviced by the ditch that is being piped.

#27 02612001* 72 Inch Manhole Each
In place
#28 02612002* 2' x 2' Catch Basin Each
In place
#29 02612003 2' x 2" Junction Box Each
In place
#30 02612004 18 Inch Dia. Grated Culvert End Section Each

In place. Includes End Section and Grate.




#31 02612006* Diversion Box, 18 inch Dia. Each

In place. Includes concrete, reinforcing steel, structural steel, hand slide gates, frames, and bicycle safe grating.
#32 027210070 Untreated Base Course 3/4inch or 1inch Max Ton

In place

#33 027410020 HMA - 3/4inch Ton

Includes aggregates, asphalt binder, hydrated lime, other additives, etc. The Department will not pay separately
for asphalt binder, hydrated lime, additives, etc.

#34 027480010 Liquid Asphalt MC-70 or M C-250 Ton
Do not measure water added in excess of the specified amount in Standard Specification 02745.

#35 027490010 Asphalt Concrete Driveway Each
The Department pays for untreated base course under Section 02721, and Hot Mix Asphalt under the appropriate
section.

#36 027650050 Pavement Marking Paint Gallon
In place

#37 027650070 Pavement Marking Paint (Stop bars, Crosswalks, 12 inch) Each
In place, by the foot of 12 inch wide line painted, per Standard Drawing 745-44.

#38 02822000* Chain Link Gate 7 ft x 16 ft Each
In place

#39 02822001* Right-of-Way Gate 16' Each
In place

#40 028220010 Right-of-Way Fence, Type A (Metal Post) Feet

In place

Measure parallel to the ground along the fence including line posts, less openings.

#41 02822002* Swing Gate Typell Each

In place




#42 028220030 Right-of-Way Fence, Type D (Metal Post) Feet

In place
Measure parallel to the ground along the fence including line posts, less openings.

#43 028220060 Right-of-Way Fence, Type G (Metal Post) Feet

In place
Measure parallel to the ground along the fence including line posts, less openings.

#44 028220105 Right-of-Way Brace Post Each

In place
Brace Posts include end, gate, corner or braced line posts

#45 028410010 Beam Guardrail Feet

In place

#46 028410030 Guardrail Transition Elements Each

In place

#AT 028410070 Barrier Reflector Each

In place

#48 028420010 Delineator Typel Each

In place

#49 028430035 Crash Cushion Type G Each

In place

#50 02962000* Rotomilling - 12 inch Square Yard
#51 035750010 Flowable Fill Cubic Yard
In place

#52 022210015 Remove Bridge Each

Removed




#53 02455003D Driven Piles12.75inch Feet

In place

A. The price will be full compensation for al work including pre-drilling.

B. Department will not pay separately for down time for dynamic testing equipment installation.

C. Department includes payment for dynamic testing in the Driven Piles pay items.

D. A maximum of one additional splice per pile will be measured and paid as additional length of pile, only

when the required length of pile driven exceeds the estimated length shown on the drawings by at least
6 ft. Additional splices determined as such, will be paid as an additional equivalent length of pile of 3
feet each.
E. Adjustment for under-strength concrete.
1 Sixty-five dollars per cubic yard will be used in the price reduction determination.
2. The computed lump sum pay reduction will be subtracted from the payment for this item.
Price Adjustmentsfor Strength

A. When concrete is below specified strength:
1 Department may accept item at a reduced price
2. The pay factor applies to the portion of the item which is represented by the strength tests that
fall below specified strength.
3. Department cal culates the pay factor as follows:
Psi below specified strength: Pay Factor:
1-100 0.98
101 - 200 0.94
201 - 300 0.88
301 - 400 0.80
More than 400 0.50 or Engineer may reject
#54 028210018 6 ft Chain Link Fence, Typell Feet
In place

Measured paralel to the ground along the fence including line posts, less openings.

#55 028210044 Chain Link Brace Post Each

In place

#56 032110010 Reinforcing Steel - Coated Pound

M easur ement: Per plan quantity.

1 Do not include the mass of the coating or the specified test bars as computed weight.

2. Department will not make allowances for extra reinforcing steel required to provide lap splices that are
reguested by the Contractor.

3. Department will not make allowances for clips, chairs, wire, or other materials used for fastening

reinforcement in place.




#57 033100010 Structural Concrete (Est. Qty 369.1 Yd®) Lump

M easur ement:

When the Contract provides alump sum bid, the quantities shown on the plans are estimated quantities
only, and are not to be used as exact quantities.

B. When the contract provides measurement per cubic yard, measure quantities by the dimensions shown.

C. Use the prismoidal formula when the method of average end areasis not sufficiently accurate.

D

E

>

Do not measure concrete required to fill over breakage of excavation for footings, walls, or slabs.
Department will not deduct for volume occupied by pipes (other than culverts), reinforcing steel, piles,
metal grillage, anchors, conduits, or weep holes.
Payment

A. Department will pay for reinforcing steel for structures separately, unless otherwise noted.

B. Department will pay separately for concrete placed in individual structures containing less than 8 yd® at
the bid price per cubic yard for Concrete, Small Structure.

C. Department will make no separate payment for excavation for structures.

D. Department will adjust prices as follows when the Contract provides for concrete structures as alump

sum:
1. If the Engineer increases or decreases the quantity of concrete:
Unit price will be determined by dividing the contract lump sum price of that item by the
estimated quantity of concrete as shown on the plans.

. The contract lump sum price will be adjusted by an amount equal to the product of the change

in quantity and computed unit price.
2. If the estimated quantity of concrete as shown isin error by more than 10 percent:

. The contract lump sum price will be increased or decreased by an amount equal to the product
of the unit price determined in accordance with the previous line of this paragraph and the difference
between the corrected quantity and the estimated quantity.

E. Concrete Slope Protection: If preparation of the existing subgrade requires excavation or backfilling in
excess of the 3-1/2 inches average depth beyond the slope at bid time, Department will pay per Section
01282.

#58 03412001D Prestressed Concrete Member 79 ft 10inch Typelll (Specialty Each

Item)
Department will accept and pay as follows:
1 Girders may be accepted at a reduced price when the average compressive strength is at least 94 percent
of the specified strength.
2. Price reduction factor is as follows:
fcAVG 2

Price Reduction Factor = 100—0.30{ 0.06fc }

Where: f'c = gpecified 28-day compressive strength in Psi.
AVG = average compressive strength of 3 cylinder breaksin Psi.

3. Department will calculate the amount paid by multiplying the contract unit price for the prestressed
concrete member by the price reduction factor.




#59

051200010 Structural Steel (Est. Qty 546 |b.) (Specialty Item)

Lump Sum

A. The quantities of structural steel shown on the plans are estimated quantities. The Department will not
consider variations from these quantities as cause for claims.
B. Adjustments:
1 The Department will adjust price in an amount equal to the product of the change in quantity
times unit price if increases or decreases in quantities result from design revision.
2. The Department will determine the unit price by dividing the contract lump sum by the
estimated quantity of structural steel shown on the plans.
#60 015710030 Silt Fence Feet
In place
#61 029120030 Strip and Stockpile Topsoil Cubic Yard
In stockpile
#62 029120040 Spread Stockpiled Topsoil Square Yard
In place
#63 029310020 Willow Plantings Each
In place
#64 028910005 Remove Sign Each
#65 028910010 Relocation of Sign Each
In place, includes removal and disposal of existing concrete sign base.
#66 028910050 Sign Type A-1, 24inch X 30inch Each
In place
#67 028910115 Sign Type A-2, 30inch X 30inch Each

In place
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X1V. PDBSProject Summary Report



Summary Report

Project: STP-2536(1)0 Version: 1
RICHFIELD TO ANNABELLA
Detail Alt Group Alt # Description
10 - ROADWAY 0 0
Item Number Description Qty Unit
00830001U Equal Opportunity Training 2,000 Hour
012850010 Mobilization 1 Lump
015540005 Traffic Control 1 Lump
018920050 Reconstruct Manhole 4 Each
02056001P Borrow (Plan Quantity) 13,700 cuyd
020560025 Granular Backfill Borrow 100 cuyd
02056002P Granular Borrow (Plan Quantity) 23,100 cuyd
020750010 Geotextile - Separation 8,600 sqyd
020750030 Geotextiles - Drainage 475 sqyd
022210075 Remove Guardrail 556 ft
022210080 Remove Fence 4,000 ft
02221009* Remove Pipe Culvert 38 Each
02223000* Relocate Gate 1 Each
02224000* Remove Concrete Structure 1 Each
022310010 Clearing and Grubbing 1 Lump
02316002P Roadway Excavation (Plan Quantity) 14,400 cuyd
023180020 Surface Ditch 120 ft
023730010 Loose Riprap 250 cuyd
026100048 24 inch Corrugated Steel Pipe Culvert, Class A 120 ft
026100050 30 inch Corrugated Steel Pipe Culvert, Class A 50 ft
026100156 12 inch Corrugated Polyethylene (HDPE) Pipe Culvert, Class C 80 ft
02610021* 42 inch Smooth Lined Polyethylene Pipe Culvert, Class C 2,100 ft
026100250 12 inch Smooth Lined Polyethylene Pipe Culvert, Class C 60 ft
026100252 18 inch Smooth Lined Polyethylene Pipe Culvert, Class C 6,120 ft
026100256 30 inch Smooth Lined Polyethylene Pipe Culvert, Class C 20 ft
026100258 36 inch Smooth Lined Polyethylene Pipe Culvert, Class C 2,350 ft
02612001* 72 Inch Manhole 9 Each
02612002* 2' x 2' Catch Basin 17 Each
02612003* 2' x 2' Junction Box 3 Each
5/22/2003 Page 1 of 3



Summary Report

Project: STP-2536(1)0 Version: 1
RICHFIELD TO ANNABELLA

Detail Alt Group Alt # Description

10 - ROADWAY 0 0
Item Number Description Qty Unit
02612004* 18 Inch Dia. Grated Culvert End Section 2 Each
02612006* Diversion Box 18 Inch Dia. 15 Each
027210070 Untreated Base Course 3/4 inch or 1 inch Max 30,200 Ton
027410020 HMA Mix - 3/4 inch 19,600 Ton
027480010 Liquid Asphalt MC-70 or MC-250 105 Ton
027490010 Asphalt Concrete Driveway 68 Each
027650050 Pavement Marking Paint 205 gal
027650070 Pavement Marking Paint (Stopbars, Crosswalks, 12 inch) 8 Each
02822000* Chain Link Gate 71t x 16ft 1 Each
02822001* Right-of-way Gate 16' 2 Each
028220010 Right-of-Way Fence, Type A (Metal Post) 125 ft
02822002 Swing Gate Type I 1 Each
028220030 Right-of-Way Fence, Type D (Metal Post) 3,850 ft
028220060 Right-of-Way Fence, Type G (Metal Post) 950 ft
028220105 Right-of-Way Brace Post 40 Each
028410010 Beam Guardrail 625 ft
028410030 Guardrail Transition Elements 4 Each
028410070 Barrier Reflector 28 Each
028420010 Delineator Type | 145 Each
028430035 Crash Cushion Type G 4 Each
02962000* Rotomiling - 12 inch 60,500 sqyd
035750010 Flowable Fill 14 cuyd

Detail Alt Group Alt # Description

20 - STRUCTURES 0 0
Item Number Description Qty Unit
022210015 Remove Bridge 1 Each
02455003D Driven Piles 12.75 inch 1,224 ft
028210018 6 ft Chain Link Fence, Type Il 256 ft
028210044 Chain Link Brace Post 8 Each
032110010 Reinforcing Steel - Coated 70,976 Ib

5/22/2003
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Summary Report

Project: STP-2536(1)0 Version: 1
RICHFIELD TO ANNABELLA

Detail Alt Group Alt # Description

20 - STRUCTURES 0 0
Item Number Description Qty Unit
033100010 Structural Concrete 1 Lump
03412001D Prestressed Concrete Member 79 ft-10 inch Type lll 9 Each

(Specialty ltem)

051200010 Structural Steel (Specialty ltem) 1 Lump

Detail Alt Group Alt # Description

30 - LANDSCAPING 0 0
Item Number Description Qty Unit
015710030 Silt Fence 750 ft
02912003P Strip and Stockpile Topsoil (Plan Quantity) 1,000 cuyd
02912004P Spread Stockpiled Topsoil (Plan Quantity) 3,900 sqyd
029310020 Willow Planting 60 Each

Detail Alt Group Alt # Description

40 - SIGNING 0 0
Item Number Description Qty Unit
028910005 Remove Sign 18 Each
028910010 Relocation of Sign 19 Each
028910050 Sign Type A-l, 24 inch X 30 inch 4 Each
028910115 Sign Type A-2, 30 inch X 30 inch 6 Each

5/22/2003 Page 3 of 3
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XV. PDBSDetailed Stationing Summaries Report

Summary sheetsinclude in plans. Detailed stationing report not required.
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XVI. Special Provisions
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March 31, 2003
SPECIAL PROVISION
STP-2536(1)0

SECTION 00555 M

PROSECUTION AND PROGRESS

Add thefollowing to paragraph 1.12 “Limitation of Operations’:

D.

Debrisfaling into the river channel as aresult of demolition of the existing bridge
must be removed immediately to prevent changes in existing flow patterns.

Temporary crossings over the Sevier River are prohibited. Traffic shall be
rerouted to alternative existing bridge crossings.

Wet cement or concrete shall not enter stream flows. Water must be excluded
from area where concrete or cement is used until is has set. Contaminated water
pumped from the construction area may not be discharged in a manner that will
alow it to enter flows. Equipment used during this type of work must be washed
well away from the channel.

Work in Sevier River channel must be accomplished during a period of low flow.
Sediment introduced into the stream flows during construction must be controlled
to prevent increases in turbidity downstream. Flows must be diverted away from
the construction area using a non-erodible coffer dam.

Excavated materials and construction debris may not be wasted in any stream
channel or placed in flowing waters. Thisincludes material such as grease, ail,
joint compound, or any other possible pollutant. Excess materials must be wasted
in an upland site well away from any channel. Construction materials, bedding
material, excavated material, etc. may not be stockpiled in riparian or channel
areas.
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March 6, 2003
SPECIAL PROVISION
STP-2536(1)0
SECTION 00725 M
SCOPE OF WORK

Add thefollowing topart 1 “General”:

1.23 MAINTAINING TRAFFIC —PRIOR TO CLOSING BRIDGE

A. Notice must be given to the public prior to closing the bridge to alert citizens to

aternate routes. The public relations specialist with UDOT Region 4 (Myron Lee
at 435-893-4702), must be contacted 2 weeks prior to bridge closing to coordinate
advertisement of closing. Specific efforts must be made to contact agricultural
peopleinthe area. Advertisement may be given by newspaper, radio, or other
means deemed necessary by Mr. Lee.
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April 7, 2003
SPECIAL PROVISION

STP-2536(1)0

SECTION 01282M

PAYMENT

Delete Article 1.13 G2 and renumber 3to 2

END OF SECTION



Federal-Blue Book

November 20, 2002

SPECIAL PROVISION

STP-2536(1)0

SECTION 01284S

PROMPT PAYMENT

PART 1 GENERAL

11 SECTIONINCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all
material suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESSPAYMENTS

A. Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

B. Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or materia supply agreement no later than
10 work days after receipt of payment.

C. Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), a certified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor isrequired to submit the affidavit on
Contractor’ s letterhead and include the signature of aresponsible official legally
representing the Contractor.
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13

14

PAYMENT TO SUBCONTRACTORS, SUPPLIERSAND SERVICE PROVIDERS
- RETAINED MONEY AND ACCRUED INTEREST

A.

Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract service or purchase agreement.

Payment of retained money and accrued interest must be paid even if the
Contractor has not received payment from the Department.

Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit
certifying that the total amount paid is the total amount of retained money and
interest due to the subcontractor, service provider or supplier. Provide asigned
affidavit by aresponsible official legally representing the Contractor, on
Contractor’ s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider
nor supplier from any contractual obligation.

DELAY OF PAYMENT

A.

Delay payment to subcontractor, service provider, or supplier, only for good
cause, with prior written notice to subcontractor, service provider or supplier and
with prior written approval of the Engineer.

Give subcontractor, service provider or supplier time to correct deficiencies
before estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay

promptly.
Engineer withholds from progress payment, delayed payments.
Include in subcontract, service and supply agreements, language providing for the

use of appropriate alternative dispute resolution mechanisms to resolve payment
disputes.
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F.

Department holds in escrow disputed funds until the dispute is resolved.

15 PENALTIESFOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.

1. Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’s payment.

Department considers the failure to pay promptly an indication of alack of
financial fitness.

1. Forfeit the privilege of bidding on the Department’ s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.
2. Forfeit the privilege of having a subcontract, supply or purchase

agreement approved to perform as a subcontractor, service provider or
supplier on the Department’ s projects until subcontractors, service
providers or suppliers are paid.

Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBES, other Contractors, service providers and
suppliers are fully and promptly paid.

16 OVERPAYMENT BY ENGINEER

A.

If the Engineer overpays for work or services performed or materials delivered,
the Department deducts the dollar amount of the overpayment from future
payments to the Contractor.

The subcontractor, service provider or supplier is responsible to keep records and
to know the quantity of work or services performed or materials delivered. |If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. 1f
prompt repayment is not made to the Contractor, the prompt payment penalties of
this specification applies to subcontractor or supplier.
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PART 2 PRODUCTS Not used.

PART 3 EXECUTION Not used.

END OF SECTION
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March 6, 2003
SPECIAL PROVISION

STP-2536(1)0

SECTION 01575 S

INVASIVE WEED CONTROL

PART 1 GENERAL
D. SECTION INCLUDES
A. Weed species subject to control are listed on the Utah State Noxious Weed Ligt,

the county(s) weed list based on the project location, and any other additional
species listed in the specifications. Project documents list which weeds are likely
to be found on the project site. The Utah State Noxious Weed List and each
county’ sweed list is attached.

12 RELATED SECTIONS
A. Section 02912: Topsoil.
B. Section 02922: Seed, Turf Seed, and Turf Sod.
C. Section 02936: V egetation Establishment Period.

1.3 PAYMENT PROCEDURES

A. Include payment for cleaning earthmoving construction equipment under
mobilization.
B. Control of invasive weeds using pre-emergent, selective, and non-selective

herbicides will be paid by the unit area.
14 REGULATORY REQUIREMENTS

A. Follow all regulatory, application, and safety precautions listed by the herbicide
manufacturer.

B. Use only licensed pesticide applicator personnel to apply herbicides.
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PART 2 PRODUCTS
21 HERBICIDE

A. See the attached list of noxious weeds subject to control and the
recommended herbicide for each species.

B. Use commercially available herbicides specified to control weed species
identified.

PART 3 EXECUTION
3.1 CLEANING EQUIPMENT

A. Using high pressure water blasting or steam cleaning methods, clean all
earthmoving construction equipment (scrapers, bulldozers, excavators, backhoes,
trenchers) of dirt, mud and seed residue before initially entering the project.

32 PREPARATION

A. Avoid any unnecessary disturbance of project areas known to be infested
with noxious weeds.

B. Minimize soil disturbance within right-of-way.

1. Keep all construction operations within slope stake limits.

2 If soil disturbance outside slope stake limits is necessary, observe the
following:
a. Keep disturbed areato a minimum.
b. Monitor and control disturbed areas and topsoil stockpiles for growth of
weeds species subject to control.
c. Revegetate in accordance with the landscape plans or other project
specifications when disturbance is no longer necessary.

3.3 CONTROLLING INVASIVE WEEDS

A. Control invasive weeds. Use pre-emergent, selective, and non-selective

herbicides as appropriate. See paragraph B.

1 Inspect and monitor erosion control and other disturbed soils throughout
construction.

2. Inspect and monitor landscaping/seeding during the vegetation

establishment period.

B. Noxious Weed Table:
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Utah State Noxious Weeds

Common Name Scientific Name Herbicide
Bermudagrass* Cynodon dactylon glyphosate
Bindweed Convolvulus spp. Dicambat2,4-d or picloram

Broad-leaved Peppergrass

Lepidium latifolium

metsulfuron or chlorsulforn

Canada Thistle Cirsioum arvense 2,4-D, dicamba, picloram

Diffuse Knapweed Centaurea diffusa 2,4-D+dicamba or picloram
or clopyralid

Dyers Woad |satistinctoria 2,4-D+dicamba or
chlorsulfuron

Perennial Sorhgum spp Sorghum halepense, Sorghum | glyphosate

(Johnsongrass) Almum

Leafy Spurge Euphorbia esula dicamba or picloram

M edusahead Taeniatherum caput-medusa | glyphosate

Musk Thistle Carduus nutans 2,4-D amine, metsulfuron or
picloram

Purple Loosestrife Lythrum salicarial glyphosate (Rodeo Aquatic
label)

Quackgrass Agropyron repens Glyphosate

Russian Knapweed Centaurea repens Picloram or clopyralid or
chlorsulfuron

Scotch Thistle Onopordium acanthium 2,4-D amine, metsulfuron or
picloram

Spotted Knapweed Centaurea maculosa 2,4-D+dicamba, picloram or
clopyralid

Squarrose K napweed Centaurea squarrosa Picloram

Whitetop Cardaria spp 2,4-D+dicambaor

chlorsulfuron

Y ellow Starthistle

Centaurea solstitalis

picloram or clopyralid

* Bermudagrass (Cynodon dactylon) shall not be a noxious weed in Washington County

County Noxious Weeds

Cache County
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Utah State Noxious Weeds

Common Name Scientific Name Herbicide

Common Name Scientific Name Herbicide
Goatsrue Galega officinalis 2,4-D+dicamba
Poison Hemlock Conium maculatum 2,4-D+dicamba
Puncture Vine Tribulus terrestris 2,4-D+dicamba
Carbon County

Common Name Scientific Name Herbicide

Russian Olive

Elaeagnus angustifolia

2,4-D, dicamba, or glyphosate

Davis County

Common Name Scientific Name Herbicide
Poison Hemlock Conium maculatum 2,4-D+dicamba
Buffal obur Solanum rostratum 2,4-D+dicamba
Y ellow Nutsedge Cyperus esculentus glyphosate
Duchesne County

Common Name Scientific Name Herbicide

Russian Olive

Elaeagnus angustifolia

2,4-D, dicamba, or glyphosate

Grand County

Common Name Scientific Name Herbicide
Purple L oosestrife Lythrum salicarial glyphosate (Rodeo Aquatic
label)
Juab County
Common Name Scientific Name Herbicide

Water Hemlock Cicuta maculata 2,4-D, or dicamba
Kane County
Common Name Scientific Name Herbicide
Poison Hemlock Conium maculatum 2,4-D+dicamba
Rich County
Common Name Scientific Name Herbicide

Black Henbane

Hyoscyamus niger

2,4-D+metsulfuron
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Utah State Noxious Weeds

Common Name Scientific Name Herbicide
San Juan County
Common Name Scientific Name Herbicide
Silverleaf Nightshade Solanumk elaeagnifolium Imazapyr or glyphosate

Buffalobur

Solanum rostratum

2,4-D or dicamba

Whorled Milkweed

Asclepias subverticillata

2,4-D or dicamba

Sanpete County

Common Name

Scientific Name

Herbicide

Houndstonge

Cynoglossum officinale

2,4-D or dicamba

Uintah County

Common Name

Scientific Name

Herbicide

Russian Olive Elaeagnus angustifolia 2,4-D, dicamba, or glyphosate
Purple L oosestrife Lythrum salicarial glyphosate (Rodeo Aquatic
label)
Washington County
Common Name Scientific Name Herbicide

Poison Milkweed

Asclepias subverticillata

2,4-D, or dicamba

Weber County

Common Name

Scientific Name

Herbicide

Puncture Vine

Tribulusterrestris

2,4-D+dicamba

Userates: Userates for herbicides vary, follow the use rate on the LABEL for each herbicide

END OF SECTION
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April 11, 2003
SPECIAL PROVISION
STP-2536(1)0
SECTION 01721 S

SURVEY
Delete Section 01721 entirely and replace with the following:
PART 1 GENERAL
11  SECTIONINCLUDES

A. The Engineer will schedule, coordinate, and provide all construction surveying,

staking, perform calculations essential to complete the project, and properly
control the work.
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March 10, 2003
SPECIAL PROVISION

STP-2536(1)0

SECTION 02056M

COMMON FILL

Delete line B from paragraph 2.2 “ Granular Borrow”

Add thefollowing to paragraph 2.2 “ Granular Borrow”:
B. Non-plastic.

C. Top 3 inches of Granular Borrow layers must pass a 2-inch sieve (maximum size).

Add thefollowing to paragraph 3.2 “Installing”:

F. Excavated material that meets requirements for Borrow as outlined in paragraph
2.1 but does not qualify as Granular Borrow as outlined in paragraph 2.2 may be
placed beyond untreated base course (UTBC) shoulders.
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March 31, 2003
SPECIAL PROVISION

STP-2536(1)0

SECTION 02221 M

REMOVE STRUCTURE AND OBSTRUCTION

Add thefollowing to paragraph 3.3 “Removal and Disposal Guidelines’:

F. While removing concrete structure at station 245+80 RT, take necessary
precautions to prevent damage to any portion of the existing fence and racetrack.
Repair any damage that occurs without additional cost to the Department.

Add thefollowing to paragraph 3.5 “ Bridge, Box Culvert Demolition”:

F. Take necessary precautions to prevent any portion of the existing bridge to fall
into the Sevier River during removal procedure. Debrisfalling into the river
channel as aresult of demolition of the existing bridge must be removed
immediately to prevent changes in existing flow patterns.

Deletetheword “guardrail” from line A of paragraph 3.10 “ Guardrail Removal.”

Add thefollowing to paragraph 3.11 “ Fence Removal”:

D. No less than two weeks (14 days) before fence is removed from 91+00 LT to
92+64.2 LT, Paul D. Lyman must be contacted (435-896-2675) and informed of
scheduled fence removal and gate relocation operations.

E. Only lightweight and rubber-tired vehicles will be allowed in the Wetland

Enhancement Area, as shown on plan sheet WM-1. No tracked and/or heavy
vehicles allowed.

Add thefollowing to paragraph 3.17 “ Salvage”:

C. Guardrail to remain property of Sevier County. Remove guardrail from posts,
anchor assemblies, terminal assemblies, signs, and delineators. Store guardrail on
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site and coordinate with Sevier County Road Department for salvage. Contact
Mark Rickenbach (435-896-4731) to schedule removal from project site (by
others).

D. Bridge beams to remain property of Sevier County. Store beams from existing
bridge on site and coordinate with Sevier County Road Department for salvage.
Contact Mark Rickenbach (435-896-4731) to schedule removal from project site
(by others).

E. Existing fencing materials (mesh, posts, etc.) between 91+00 LT and 95+75 LT
will remain property of Paul Lyman. Paul must be contacted (435-896-2675) to
coordinate stockpiling and removal (by others). Care must be taken to prevent
damage to the fencing materials to allow reinstallation at another location.

F. Existing fencing materials (mesh, posts, etc.) between 95+75 LT and 102+50 LT
will remain property of Four B’sInc. Shane Barney must be contacted (435-896-
5223) to coordinate stockpiling and removal (by others). Care must be taken to
prevent damage to the fencing materials to allow reinstallation at another location.

G. Existing fencing posts between 197+23.7 LT to 199+68.9 LT and 199+68.9 RT to
207+76.0 RT will remain property of Danny Albrecht. Danny Albrecht must be
contacted (435-896-4391) to coordinate stockpiling and removal (by others). Care
must be taken to prevent damage to the fencing materials to allow reinstallation at
another location.

END OF SECTION
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March 31, 2003
SPECIAL PROVISION

STP-2536(1)0
SECTION 02231 M

SITE CLEARING AND GRUBBING

Delete paragraph 1.2 “DEFINITIONS’ and replace with the following:
12 DEFINITIONS

E. Clear: remove and dispose of trees, stumps, logs, limbs, sticks, vegetation, debris,
delineators, and other material on the natural ground surface.

F. Grub: remove and dispose of roots, buried logs, debris, delineator posts, and other
material under the ground surface.

Deletelines A and C of paragraph 3.5“ Tree Removal”

Add thefollowing to paragraph 3.5 Tree Removal”:
G. Remove and dispose of all trees within the limits of clearing, regardless of size

H. A tree consists of stump, root, trunk, branches, foliage and multiple leaders.

Add paragraph 3.7 “Delineator Removal”:
3.7 DELINEATOR REMOVAL

F. Remove and dispose of all delineators within limits of clearing, including post
below ground surface.
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SPECIAL PROVISION

STP-2536(1)0

SECTION 02455 M

DRIVEN PILES

Delete paragraph 3.2 “ Dynamic Analysis’

March 10, 2003
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April 7, 2003
SPECIAL PROVISION
STP-2536(1)0
SECTION 02610M
PIPE CULVERTS
Add thefollowing to paragraph 1.2 “ Related Sections’:
F. Section 03575: Flowable Fill.
Add thefollowing to Part 1:
14  ACCEPTANCE CRITERIA
A. Pipe culverts accepted according to the criteria outlined in this section. The

Engineer may require testing of any or al culverts for compliance with the
criteria. The Engineer reviews and approves proposed corrections. The
acceptance of pipe culvert is based on five requirements: 1) Horizontal and
vertical alignment deviations; 2) Barrel distortions; 3) Damages to the pipe; 4)
Joint fitting; 5) Coating integrity. Following is adescription of the requirements:

1 Horizontal and vertical alignment deviations
Measure horizontal and vertical installation deviations from the culvert’s
final construction survey stakes. Do not exceed the tolerances shown on
Table A of this section.

2. Barrel distortions
Measure load distortions along a straight line through the centerline of the
pipe. Do not exceed the tolerances shown on Table A of this section.

3. Damaged culverts
Remove or repair pipe culvertsthat areirregular or distorted, have cracks,
dents, holes, splits, or loose nuts or bolts. Remove all pipeswith a
damaged invert.

4. Joints
Remove al pipe culverts that have damaged joints that allow the culvert to
leak. Re-install or remove all pipes that do not connect properly. Connect
joints according to manufacturers recommendations. Provide a
manufacturer Certificate of Compliance for the pipe joints.
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Coating integrity

Repair all pipe coatings, according to manufacturer recommendations, that

don’'t have the required thickness or that have been damaged. Provide a
Manufacturer Certificate of compliance for the pipe coating.

Table - A TOLERANCES

Alignment Tolerances

Distortions
Gradual Ovaling or Elliptical

calculate 5 percent allowable distortion. *

Maximum distortions are used to define dimensions associated with allowable

_ Max. Line | Max. Grade Nominal Pipe Maximum
Design Grade | peyiation Deviation Diameter * Distortions **
Percent of | inch/100feet inch Inch
Nominal Pipe
Diameter
>1% 5 112 18 +/-0-7/8
24 +-1-1/4
£1% 5 1 30 +-1-1/2
36 +/-1-7/8
<05% +0.5 42 +/-2
48 +/- +/-2-3/8
Notes For nominal culvert diameters larger than 48 inch, use measured diameter to

pipe deflections. Measure directly or by use of amandrel test. **

Delete part E and add the following to paragraph 2.4 “Pipe Selection”:

E. Corrugated and smooth-lined polyethylene pipes and PV C pipes. Useonly 12
inch to 42 inch diameter.

Add thefollowing to paragraph 3.2 “Installation”:

K. Use flowablefill for backfill where noted on Plans.

L. Connect existing drain lines to the proposed drainage line where noted on Plans or

where drain lines are discovered during construction.
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April 10, 2003
SPECIAL PROVISION

STP-2536(1)0

SECTION 02612S

DIVERSION BOX, CATCH BASIN, AND JUNCTION BOX

PART 1 GENERAL

11

1.2

13

14

SECTION INCLUDES

A. Construct a diversion box at locations specified on Plans.
B. Construct a drainage catch basin at roadway right-of-way.
C. Construct ajunction box at locations specified on Plans.
RELATED SECTIONS

A. Section 02610: Pipe Culvert.

B. Section 02611: Diversion Box Gate and Frame

C. Section 03055: Portland Cement Concrete.

D. Section 03211: Reinforcing Steel and Welded Wire.
REFERENCES

A. AASHTO M 111: Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel
Products.

B. AASHTO M 270: Structural Steel for Bridges.
SITE CONDITIONS

A. Elevations of catch basin and junction box rims are estimated to the nearest 0.10
feet. Field-verify actua elevations and construct accordingly.
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PART 2 PRODUCTS
2.1 MATERIALS
A. Portland Cement Concrete: Class AA(AE). Refer to Section 03055, Part 2.
B. Cement: Refer to Section 03055, Part 2.
C. Reinforcing Steel (Coated): Refer to Section 03211, Part 2.
D. Structural Steel: Galvanize after fabrication.
1. AASHTO M 270, Grade 36.
2. AASHTO M 111.

E. Precast Concrete Catch Basin or Junction Box.

F. Bedding: Free drainage granular backfill borrow, 6 in. depth. Refer to Section
02031.

PART 3 EXECUTION
3.1 PREPARATION
A. Excavation:
1 Excavate sufficient material to construct the diversion box, catch basin, or
junction box to the required size and depth.
B. Place and compact bedding to 96 percent of maximum laboratory density.

32 CONSTRUCTION

A. Construct diversion box, catch basin, or junction box according to plan
dimensions and detail.

B. Adjust catch basin location for better drainage performance where necessary as
directed by the Engineer.

C. Provide for proper inlet and/or outlet connection to the pipe(s) in the side(s) of the
box. Refer to Section 02610.

D. Grade soil around diversion box to expose no more than 2 inches of concrete.

END OF SECTION



Federal-Blue Book

April 11, 2003
SPECIAL PROVISION

STP-2536(1)0
SECTION 02613 M

CULVERT END SECTIONS

Add thefollowing to paragraph 1.1 “ Section Includes’:

B. Submittal and approval requirements for grated culvert end section.

Add thefollowing to Part 1 “ General”:
14  SUBMITTALS

A. Submit for approval two weeks in advance of installation:
1 End section grate shop drawings
2. Installation procedures
3. Fabrication methods
4. All manufacturer’ s specifications and recommendations
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February 10, 2003
SPECIAL PROVISION

STP-2536(1)0

SECTION 02741M

HOT MIX ASPHALT (HMA)

Add thefollowing to Article 1.4, Line C:
7. Use Table 4 with n=10 to determine Percent Within Limits for density.

Delete Table 3 and replace with the following:

Table3
Upper and Lower Limit Deter mination
Parameter UL andLL

3/4inch sievefor 1inch HMA Target Vaue £ 6.0%
1/2 inch sievefor 3/4inch HMA
3/8inch sievefor 1/2 inch HMA
No. 4 sievefor 3/8 inch HMA

No. 8 sieve Target Vaue £ 5.0%
No.50 sieve Target Vaue £ 3.0%

No. 200 sieve Target Vaue £ 2.0%
Asphalt Binder Content Target Value = 0.35%
VMA Production Range Target Value = 1.25%
Target Range (Field) 12.5% - 13.5% for 1inch

13.5% - 14.5% for 3/4 inch
14.5% - 15.5% for 1/2inch
15.5% - 16.5% for 3/8 inch

Target Range (Design) Modified as necessary to meet
Field Target Range

Density Lower Limit:
Target Value - 2.0%
Upper Limit:

Target Vaue + 3.0%
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Delete Article 2.4, Line A and replace with the following:

A. Comply with all requirements for Superpave Volumetric Mix Design according to

Asphalt Ingtitute, SP-1, and SP-2, AASHTO PP 28 and the following:
Meet requirements of Table 8 and Table 9

1.
2.

3.
4.

Use alaboratory qualified by UDOT Central Materials in the use of the

Superpave Gyratory Compactor. AASHTO T 312.
Use an FHWA-protocol approved Superpave Gyratory Compactor.
Meet all volumetric mix design requirements for the selected target

gradation.

Delete Article 2.4, Line C and replace with the following:

C. Moisture Susceptibility

1.

Incorporate hydrated lime into all volumetric designs. Use 1 percent,
minimum, for Method A and 1% percent, minimum, for Method B
(Section 02746 - Hydrated Lime).

Delete Table 8 and replace with the following:

Table8
Volumetric Design Gyrations
20 Years Design Compaction Parameters VoidsFilled with
ESALS (Million) Asphalt (VFA) (%)
Ninitial /% of Nd&sign /% of Nmax/% of
Gmm* Gmm* Gmm*

0.3 6/< 91.5 50/>96.5 75/ < 98.2 70-80**
0.3to<3 7/< 90.5 75/>96.5 115/ < 98.2 65-78
3to<30 8/< 89.0 100/>96.5 160/ < 98.2 65-75

>30 9/ < 89.0 125/>96.5 205/ < 98.2 65-75

« G Maximum specific gravity of Mix. (Rice Method)
** 67 percent specified lower limit VFA for 1 inch nominal maximum size mixture
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Delete Table 9 and replace with the following:

Table9
Volumetric Des

gn Requirements

HMA design mixing and compaction
temperatures

Provided by the Engineer

Dust Proportion Range

0.6-1.40

Voidsin Mineral Aggregate (VMA) at Ngesign
AASHTO PP 28.9.2, using Gy, at SSD.
Equation based on percent of total mix.

Sufficient to Achieve Field Performance
(Submit calculations or documentation to
substantiate)

Hamburg Wheel Tracker
UDOT Materials Manual of Instruction
Part 8-990

Maximum 10 mm impression at 20,000 cycles

Delete Article 2.5 and replace with the following:

25

A.
production.

1.

CONTRACTOR INITIATED CHANGESIN MIX DESIGN

Submit all requestsin writing at least 12 hours prior to incorporating changes into

Submit afield volumetric mix design for all target changes.
Field volumetric mix design verification consists of 3 sets of 2 gyratory

specimens run at the new targets. The Department’ s acceptance tests are
allowed for field verification.

If the field volumetric mix design meets the volumetric requirements, the

Engineer, in consultation with the Region Materials Engineer, provides written
approval of the verified field volumetric mix design.

3.

If the field volumetric mix design does not meet the volumetric

requirements, submit a new laboratory volumetric mix design from a
laboratory qualified by UDOT Central Materials. Allow at least 6
working days for verification.

The Department performs up to two volumetric mix design verifications at

no cost to the Contractor. The Department charges $3000 for each
additional laboratory and/or field verification required, including all
laboratory or field volumetric mix design verifications required due to
contractor initiated target changes.

Submit a new laboratory volumetric mix design if changes occur in the aggregate

source, asphalt binder source or grade.

Do not make changes to production mix until request is reviewed and verified.
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Delete Article 3.9 and replace with the following:

3.9

DISPUTE RESOLUTION

A.

When disputing the validity of the Department:s acceptance tests, submit an
engineering analysis within one week of receipt of test results.

At aminimum, include the following itemsin the engineering analysis:

1.

W

Data supporting the Contractor-s test results. Data must be based on
project quality control testing performed by an AASHTO accredited lab
that has performed a split-sample process with the Department and
includes:
a Split-sample testing performed within the applicable contract
b. Test data disputed along with:
$ Maximum Specific Gravity of Mix
$ Bulk Specific Gravity of Mix
$ Bulk Specific Gravity of Coarse Aggregates
C. Successful Paired-T test information, meeting a= 0.05, for a
minimum of two consecutive production days
Procedures or issues leading to disputed acceptance test results.
Determination of volumetric, durability and long-term structural properties
from one or more of the following tests:
a Hamburg Rut Tester

b 5-Cycle Lottman

C. Asphalt Pavement Analyzer - Rut and Fatigue tests
d. Resilient Modulus

e SHRP PG Asphalt Binder Tests

f. SHRP Gyratory Compactor

Incentive/Disincentive cal culations based on Contractor and Department
test values.

Recommendations for price adjustment based on expected long-term
performance.

When paving plans indicate that areject lot will be covered within 48 hours, the
Department immediately reviews the analysis to identify possible discrepancies
that can be resolved through validation testing based on the following:

1.

2.

3.

Department performs repeat testing on remaining materia from original
Department test.

Department personnel perform repeat testing in the presence of Contractor
representative within a 24 hour time period.

Use results to validate or invalidate original Department result. Validation
test results may not be used in lieu of acceptance results.
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4, Base validation on results within two standard deviations (project
acceptance samples) of original acceptance result. Remove invalidated
test results from acceptance lot and reevaluate lot based on reduced
sample size.

5. The Engineer reviews the results and notifies the Contractor of any
findings that affect the reject status of the lot along with the Department=s
position on whether the lot is to be removed or may remain in place at the
$15.00/ton deduction for Reject Lot.

D. Within three working days of receipt, the Resident Engineer, Region Materials
Engineer, and Region Construction Engineer review the analysis and notify the
Contractor in writing of acceptance or rejection. Notification of rejection includes
the following:

1. Engineering basis for rejecting the Contractor:s analysis, including
specific points of objection.

2. Department data and analysis to justify Department position.

3. Time frame for removal of material or pay adjustment to be applied to the
lot.

E. When the Department concludes the engineering analysis has merit, the
Department, in conjunction with the Contractor, immediately begins areview of
the acceptance test results. The review includes, but is not be limited, to the

following:

1. Independent Assurance review of all equipment and procedures and
methods used for sampling, splitting, and testing.

2. A review of the Department and Contractor:s raw test data and

caculations for documentation or calculation errors.
3. Production and testing of additional correlation samples.

4, Cross-witnessing of test procedures by Contractor Quality Control and
Department personnel.

5. Distribution any other pertinent information.

6 Discussion of other possible means for variation.

Note: If engineering analysisisinitiated due to failure of statistical methods to
verify Contractor testing and there is no net difference between
incentive/disincentive based on Contractor or Department testing, the Engineer
may verify contractor test values based on engineering analysis.

F. Do not continue production without concurrence from the Engineer or until
differencesin the test results are resolved.

G. If errorsintesting or reporting are discovered, the Department corrects the
applicable test results and re-applies the acceptance/pay adjustment procedures.
1. If errors areidentified that cannot be corrected and the quality of thelot is
in question, the Department may choose to evaluate the lot using the
Hamburg Wheel Tracker or the Asphalt Pavement Analyzer.
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H.

a Use 5 stratified random samples cut from the roadway
b. The Region Materials Engineer and Resident Engineer decide, in
conjunction with the Contractor, the status of the lot and associated
pay adjustment, based on the following:
$ FatigueLife
$ Stripping Potential
$ Rutting Potential
$ Expected Pavement Performance Period vs. Design Life
2. Errorsthat are identified within the Department:s testing result in areview
of the Contractor=s schedule and if appropriate, make adjustments to the
CPM.

If errorsin testing cannot be identified, select an Independent Third Party (Agreed
on by the Department and the Contractor) to witness sample splitting and testing
by both the Contractor and the Department. The Independent Third Party
identifies/produces additional material for split-sample testing.

If testing errors are identified by the Third Party, the Department makes
appropriate adjustments to the acceptance test results and re-applies the
acceptance/pay adjustment procedures.

The party responsible for the identified error pays for the services of the
Independent Third Party.

If no errors are identified, the Department evaluates the ot using the original
testing results.

END OF SECTION
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August 12, 2002
SPECIAL PROVISION

STP-2536(1)0

SECTION 02742S

PROJECT SPECIFIC SURFACING REQUIREMENTS

PART 1 GENERAL

1.1 SECTIONINCLUDES

A. Required PG Asphalt or emulsion.

B. Number of gyrations to use for Superpave Mix Design.

PART 2 PRODUCTS

21 MIXES

A. Hot Mix Asphat (HMA): (Refer to bid item for size)

1. PG 64-34 Asphalt.

2. Nina/Gmmes 7/< 90.5 N gesign/Gmme675/296.5 N ey Grmm(op 115/ < 98.2
B. Open-Graded Surface Course:

1. PG Asphalt.

C.  ChipSed

1. Type of asphalt emulsion

PART 3 EXECUTION Not used.

END OF SECTION
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August 15, 2002

SPECIAL PROVISION

STP-2536(1)0

SECTION 02765S

PAVEMENT MARKING PAINT

Delete Section 02765 and replace with the following:

PART 1

11

1.2

GENERAL

SECTION INCLUDES

A. Furnish Acrylic Water Based pavement marking paint meeting Federal
Specification TTP-1952 D. And refer to 2.1 for resin requirement.

B. Apply to asphaltic or concrete pavement as edge lines, center lines, broken lines,
guide lines, symbols and other related markings.

C. Remove pavement markings.

REFERENCES

A. AASHTO M 247: Glass Beads Used in Traffic Paint.

B. ASTM D 562: Consistency of Paints Measuring Krebs Unit (KU) Viscosity Using
the Stormer-Type Viscometer.

C. ASTM D 711: No-Pick-Up Time of Traffic Paint.

D. ASTM D 2205: Selection of Tests for Traffic Paints

E. ASTM D 2743: Uniformity of Traffic Paint Vehicle Solids by Spectroscopy and
Gas Chromatography.

F. ASTM D 3723: Pigment Content of Water-Emulsion Paints

G. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of
Paints and Related Coatings.

H. ASTM D 4451: Pigment Content of Paints
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ASTM D 5381: X-Ray Fluorescence (XRF) Spectroscopy of Pigments and
Extenders.

J. Federal Standards 595B, 37875, 33538, 11105 and TTP-1952 D.
1.3 ACCEPTANCE

A. UDOT ENGINEER:

1 Randomly samples pavement marking paint and submits to Central
Chemistry Lab for acceptance.
2. Randomly generates the location of each test and removes all loose or

excess beads from the line prior to testing.

3. Visually inspects each line to verify bead adhesion and compliance with
specified line dimensions requirements.

4, Verifiesthat the paint and beads are being applied within specified
tolerances a minimum of once each production day.

5. Verify quantities used by measuring both paint and bead tanks prior to and

after application.
B. Repaint any line or symbol failing to meet bead adherence and dimensional
requirements.
C. Repaint any line or symbol failing to meet the minimum application requirements
for paint or beads.

PART 2 PRODUCTS

21  PAINT

A. Choose an approved pavement marking paint from the UDOT Research Division
“Accepted Products Listing.” Follow Federal Standards 595B, 37875, 33538, and
11105. Meet the following requirements for Acrylic Water Based Paint:

CIELAB (L*a*b*) D65/10°
White Ydlow Red
L* 91.9t095.6 L* 70.0to 72.7 L* 314t0334

a -1.8to-2.1 ar 225t024.8 a* 51.6t052.6
b* 3.8t022 b* 89.7to 73.9 b* 34.1t035.1
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1 No-track time: Not more than 5 minutes when tested according to
ASTM D 711.

2. Volatile Organic Compounds Content: Less than 1.25 Ibs/gal
ASTM D 3960.

3. Free of lead, chromium, or other related heavy metals ASTM D 5381.
4, Pigment: Percent by weight: Acrylic Water Based minimum of 62.0 £ 2.0

ASTM D 3723.

5. Total Solids: Percent by weight: Acrylic Water Based minimum of 77.0
ASTM D 2205.

6. Acrylic water based paint must contain a minimum of 40 percent, by

weight, 100 percent acrylic cross-linkable emulsion as determined by
infrared analysis and other chemical analysis availableto UDOT. ASTM
D 2205

7. ASTM D 562, ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests
used to verify paint samples meet “ Accepted Products Listing”.

22 GLASSSPHERE (BEADS) USED IN PAVEMENT MARKING PAINT

A. Specific Properties:
1. Meet AASHTO M 247.
2. Meet type I1, uniform gradation.

PART 3 EXECUTION

31 PREPARATION

A. Line Control.
1 Establish control points at 100 ft intervals on tangent and at 50 ft intervals
on CUrves.
2. Maintain the line within 2 inches of the established control points and
mark the roadway between control points as needed.
a Remove paint that is not placed within tolerance of the established
control points and replace at no expense to the Department. Refer
to article 3.4.

B. Remove dirt, loose aggregate and other foreign material and follow
manufacturer’ s recommendations for surface preparation.

32 APPLICATION

A. Pavement Marking Paint: Apply at the following rates:
1. 4 inch Solid Line: From 270 to 350 ft/gal
2. 4 inch Broken Line: From 1080 to 1400 ft/gal
3. 8 inch Solid Line: From 135 to 175 ft/gal
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3.3

34

O 0 ®

m

H.

Replace pavement markings that are less than 14 wet milsin thickness.
No payment for pavement markings placed in excess of 18 wet milsin thickness.
Painted Legends and Symbols 1 gallon per 100 square feet.

Glass Sphere (Beads): Apply aminimum of 8 Ibs/gal of paint, the full length and
width of line and pavement markings.

Begin striping operations no later than 24 hours after ordered by the Engineer.
At time of application apply lines and pavement markings only when the air and
pavement temperature are:

1 50 degrees F and rising for Acrylic Water Based Paint.

Comply with Traffic Control Drawing TC16

CONTRACTOR QUALITY CONTROL

A.

Application Rate: Verify that the paint and beads are being applied within
specified tolerances prior to striping.

REMOVE PAVEMENT MARKINGS

A.

B.

Use one of these remova methods:
1 Grinding

2. High pressure water spray
3. Sand blasting

4, Shot blasting.

Use equipment specifically designed for removal of pavement marking material.

END OF SECTION
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February 27, 2003
SPECIAL PROVISION

STP-2536(1)0

SECTION 02771M

CURBS, GUTTERS, DRIVEWAYS, PEDESTRIAN ACCESS
RAMPS, AND PLOWABLE END SECTIONS

Add thefollowing to Part 2, Products:
25 DETECTABLE WARNINGS
A. Detectable Warning Surface — In-line truncated dome pattern that meets the
regquirements of Standard Drawing GW5. Provide adark color (black or charcoal)
that visually contrasts with adjoining concrete surfaces. Acceptable products for
installation are as follows:

1. Detectable Warning Panels — Fiberglass, homogenous UV stable, integral
color, skid resistant, non-glare finished panels.

2. Stamped Concrete.
3. Precast Concrete Pavers.
Delete Paragraph E from Article 3.3, FINISHING CONCRETE.
Add thefollowing to Part 3, Execution:
3.6 DETECTABLE WARNING SURFACE
A. Panel Installation:

1. Install panels directly on the cured concrete surface using adhesive and
fasteners in accordance with manufacturer recommendations.

B. Stamped Concrete Installation:

1 Use color hardener and liquid stamp release agent in accordance with
manufacturers recommendations. Refer to Section 02776.



Federal-Blue Book

2. Stamp detectable warning surface to produce a durable, consistent
truncated dome pattern that meets the dimensional requirements as shown
in Standard Drawing GW5.

C. Precast Concrete Paver Installation:

1. Construct as shown on the plans. Ensure the surface is even, and thereisa
tight fit between pavers.

2. Cut paversto fit the angles shown on the pedestrian ramp detectable
warnings area.

END OF SECTION



Federal-Blue Book

March 6, 2003
SPECIAL PROVISION
STP-2536(1)0
SECTION 02822 M
RIGHT-OF-WAY FENCE AND GATE
Add the following to paragraph 1.1 “ Section Includes’:
B. Relocate gate.
Add thefollowing paragraph to Part 3 “ Execution”:
3.3 RELOCATION
A. Use existing gate and brace posts. Relocate to new location as noted on plans.

END OF SECTION
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March 11, 2003

SPECIAL PROVISION

STP-2536(1)0

SECTION 02861 S

PRECAST MANHOLES

PART 1 GENERAL
1.3 SECTIONINCLUDES

E. Modular precast concrete manhole sections with male/female ends, rubber gasket
joints, and accessories.

F. Frame and Cover.
G. Installation of manholes.
14 RELATED SECTIONS

A. Section 02610: Pipe Culvert.

B. Section 02324: Compaction.

C. Section 02317: Structural Excavation.

D. Section 03055: Portland Cement Concrete.

E. Section 03211: Reinforcing Steel and Welded Wire.

F. Section 02061: Select Aggregate.
G. Section 02056: Common Fill.
13 REFERENCES
A. American Association of State Highway and Transportation Officials (AASHTO):

1 AASHTO T180 — Moisture-Density Relations of Soils Using a 10 |b.
Rammer and an 18 in. Drop.
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B. American Society for Testing and Materials (ASTM):

ASTM A48 — Gray Iron Castings.

ASTM C361 — Reinforced Concrete Low Head Pressure Pipe.
ASTM C443 — Joints for Circular Concrete and Culvert Pipe Using
Rubber Gaskets.

ASTM C478 — Precast Reinforced Concrete Manhole Sections.
ASTM C923 — Resilient Connectors Between Reinforced Concrete
Manhole Structures and Pipes.

14 SUBMITTALSFOR REVIEW

A. Product Data: Precast concrete manhol e sections, manhole gaskets, frame and
cover, steps, rubber boot couplers with bands, grade rings and grout.

B. Shop Drawings. Submit for manhole bases prior to fabrication. Indicate manhole
diameter, pipe sizes, invert elevations, channels, and angles.

15 SITE CONDITIONS

B. Elevations of manhole rims and existing ground profiles are shown and estimated
to the nearest 0.10 foot. Field verify actual elevation and construct accordingly.

PART 2 PRODUCTS

22 MATERIALS

G. Manhole Sections: Reinforced precast concrete in accordance with ASTM C478.

1.
2.
3.
4.

5.

Precast reinforced concrete base with invert channels and pipe openings
monolithic-poured.

Concentric with flat top.

Male/female ends.

Watertight joints with pre-lubricated rubber gaskets conforming to ASTM
C361 and C443.

Inside diameter of 72 in.

H. Steps: In accordance with UDOT Standard Drawing GF 6.

l. Frame and Cover: Conform to ASTM A48, Class 30B Cast Iron.

1
2.
3.

HS-20 traffic load bearing.
Machined flat bearing surface.
Removable lid with word “STORM DRAIN” cast on top.

J Grade Rings. Reinforced precast concrete in accordance with ASTM C478.

K. Bedding: Free drainage granular backfill borrow (Section 02031), 8 in. depth.
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L. Grout: Non-shrinkage, high strength.

PART 3 EXECUTION

3.3 PREPARATION
C. Excavate trench according to Section 02317.
D. Verify rim elevation of manholes.

E. Note individual manhole finish grade typesin order to set rim to proper elevation
in relation to finish grade.

3.4 PLACING MANHOLE SECTIONS
E. Place and compact bedding to 96 percent of maximum laboratory density.
F. Place manhole sections plumb, level, and to correct elevation.

G. Install storm drain to manhole, as shown on plans. Grout in place, with non-
shrink grout, water tight.

H. Where shown, install sanitary sewer through manhole and seal with non-shrink
grout, water tight.

35 TOLERANCES

A. Manhole Invert Elevations:
1. For manholes with pipe slopes less than 0.50%: Plus or minus ¥ in. from
indicated elevation.
2. For manholes with pipe slopes equal or greater than 0.50%: Plus or minus
% in. from indicated elevation.

B. Finish Rim Elevation: Required rim elevation may deviate 0.25 feet from
indicated elevations on Drawings.

END OF SECTION
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April 9, 2003
SPECIAL PROVISION

STP-2536(1)0
SECTION 02912 M

TOPSOIL
Delete Item 2 from Line A under Section 3.2 “ Strip and Stockpile Topsoil”.

Add thefollowing to Line A under Section 3.2 “ Strip and Stockpile Topsoil”:

2. To adepth of 6 inches or as approved by the Engineer.

Add thefollowing to Line C under Section 3.2 “ Strip and Stockpile Topsoil”:
3. Not alowed in Wetland Enhancement Areas as shown in plan sheet WM-
1.
Add thefollowing to Section 3.3 “ Spread Stockpiled and Contractor-Furnished Topsoil”:

E. Stockpiled Topsoil to be spread to a depth of 6 inchesin Wetland
Reclamation Area only as shown on plan sheet WM-1.

END OF SECTION
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April 9, 2003
SPECIAL PROVISION

STP-2536(1)0
SECTION 02961 M

ROTOMILLING

Delete Line A under Section 2.1 “Materials’ and replace with the following:

A. Rotomilled material, thoroughly mixed with underlying gravel, may be used as
Untreated Base Course (UTBC). Maximum rotomilled material size not to
exceed 1.5 inchesin average diameter.

Add thefollowing to Section 3.1 “Procedure’:
F. Ensure that rotomilling procedure penetrates 6 inches into gravel layer

immediately under existing asphalt layer to provide thorough mixing of gravel
and asphalt materials for use as Untreated Base Course (UTBC).
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